
August 4, 2004 
Supersedes January 30, 2004 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Augusta.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Proposed Utilization Form in the proper amounts, and 

furnished the completed form to the Contracts section by 4:30pm on bid opening day? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3410. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
 
 
 
 



January 30, 2004 
Supercedes February 11, 2003 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids  using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  

mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov


NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


____  Original Submission        Page ___  of   ___ 
 

____   Revision # ________ 
 
 

MaineDOT CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION FORM 

 
Low Bidder must furnish this form to Contracts Section Bid Opening day. 

 
 

Contractor: _______________________________________________ Telephone: _________________________ 
 

Prepared by:______________________________________________  Fax: _______________________________ 
                                                                             
                                                 
BID PRICE: $_________________________   BID DATE: ______/________/________ 
 
FEDERAL PIN # ________________________________  PROJECT LOCATION: _________________________________  
 
 
                                               TOTAL  DBE ________  %  PARTICIPATION  FOR THIS  PROJECT 
 

W 
B 
E• 

D 
B 
E• 

Firm Name  Unit/Item Cost Unit #  Description of 
Work & Item 

Number 

Actual $ Value  

       

       

       

       

       

       

       

       

                                                          
Total › 

 

     
Attach supporting evidence to the maximum participation of DBEs on this project.  This is a requirement.  This evidence 
must include name of firm(s) contacted, date contacted, and outcome of solicitation. 
 
 
 
 
 
 
 
 
 
 

 
 
• WBEs are  non-minority women owned firms certified by MaineDOT 
• DBEs are male and minority owned firms certified by MaineDOT 

For a complete list of certified firms go to http://www.maine.gov/mdot  
 
Rev. 11/03 

     Equal Opportunity Use: 
 
     Form received: ___/___/___  Verified by: ______________________________     
 
     ____  Accepted     ____  Rejected   ___________________________________________________ 
 
     cc: £  Contracts   £  Other ___________________________  



Special Instructions:  Return this form to:

New Vendor
Address 
Change Multi Address Name Change

Contact 
Update ID # Change

Business name in "DBA" field below. Business name in "Name" field below.

NEW:* OLD:
Remit to Address: Individual or Business Name. Old number:

Name* Name
DBA or C/O DBA or C/O

Address* Address

Tel #* Tel #

Is this the same name on your Social Security card? Acct #
If not, have you told Social Security about your name change? Provider #

Signature* Contact Name

Print Name or Title Accounts Receivable Contact Name

Date* (within 3 months) Phone # if Different or for Contact Info

Dealer: Manufacturer: Factory Rep:
Jobber: Retailer: Commodity:

Individual: Partnership: Incorporated:
Minority: Small Business: In-State:

State Agency* & SHS # Telephone #*

May-04

Send to: Maine Department of Transportation/ Contracts  16 SHS, Augusta, ME 04333-0014  Attn: Pat Brown

Vendor Indicators:  Enter Y (Yes) For All Categories Listed Below That Apply To This Vendor

Information on State Agency Submitting Vendor Form

Contact Person Name & Title*

E

Federal Taxpayer ID Number*

This form will affect all transactions with ALL state agencies.

Corporation
Social Security Number*

S
OR

Please fill in ONE.
Individual or Sole Proprietor

State of Maine
VENDOR FORM

For New Vendors & for Updates on Current Vendors

ONLY ONE NAME/VENDOR PER FORM* = MUST BE COMPLETED TO PROCESS

PLEASE PRINT CLEARLY



1. Print Clearly
2. All sections marked with an * must be completed for processing
3. Send completed form to requesting State agency OR remit to address at bottom of form.
4. Do NOT send by Fax.  Only originals will be accepted.

FIELDS INFORMATION  NEEDED FOR FIELD

Please check mark all that apply  to the vendor. If other, please specify.
If it's a new vendor only one will apply: "New Vendor"

 Businesses or professionals providing services.
(ID # needs to be use for REMITTANCE purposes.)  Use if not using SSN

New Current Information

Old Old information  (If another ID# had been used please put it next to "OLD")

Name Individual's Name or Business Name.  ONLY ONE name per a form.

DBA or C/O "Doing business as" or "In Care Of"

Address REMITTANCE ADDRESS - Street Address OR PO Box  (one or the other)

Tel # Phone Number of individual or business

Date Current Date  (no more than 3 months old)

Contact NameContact person at business

Individual or authorized representative of individual or authorized representative of 
the businessSignature

Social 
Security 

Individuals, individuals "doing business as", and individuals without a Federal 
Taxpayer ID #. Use if not using EIN

Special 
Instructi
ons Instructions to Vendor from Agency requesting information.

Federal 
Taxpayer 

INSTRUCTIONS FOR COMPLETING VENDOR FORM

Boxes 
above 

Return to
The location of agency where the form is to be mailed back to.  If none use address at 
bottom of form.



Accounts 
Receivab
le 
Contact 
Name Contact person at business for accounts receivables. 

Phone # Phone for Act Rec Contact

Vendor 
Indicator
s Indicate all that apply for the vendor, as needed

Agency InfoFor Agency personnel submitting the form.  Contact info incase of questions.



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm




Orrington 
5974.00 

  August 3, 2004 
Supercedes March 17, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 



                       MAINE DEPARTMENT OF TRANSPORTATION

                                   BID

       DATE OF OPENING :                           CALL ORDER :

                        CONTRACT ID : 005974.00

                                PROJECTS
                        ------------------------------

                               STP-042-5974(00)X

               COUNTY : PENOBSCOT



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  HIGHWAY ITEMS

 -------------------------------------------------------------------------------
      |201.11 CLEARING          |               |          |     |          |
  0010|                         |          0.600|          |     |          |
      |                         |HA             |          |     |          |

 -------------------------------------------------------------------------------
      |201.23 REMOVING SINGLE   |               |          |     |          |
  0020|TREE TOP ONLY            |         47.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |201.24 REMOVING STUMP    |               |          |     |          |
  0030|                         |         62.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |202.12 REMOVING EXISTING |               |          |     |          |
  0040|STRUCTURAL CONCRETE      |         52.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |202.203 PAVEMENT BUTT    |               |          |     |          |
  0050|JOINTS                   |         73.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |203.20 COMMON EXCAVATION |               |          |     |          |
  0060|                         |      11400.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |203.21 ROCK EXCAVATION   |               |          |     |          |
  0070|                         |        790.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |203.211 PRESPLITTING     |               |          |     |          |
  0080|ROCK                     |         35.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |203.25 GRANULAR BORROW   |               |          |     |          |
  0090|                         |        140.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |206.061 STRUCTURAL EARTH |               |          |     |          |
  0100|EXCAVATION - DRAINAGE    |        100.000|          |     |          |
      |AND MINOR STRUCTURES,    |M3             |          |     |          |
      |BELOW GRADE              |               |          |     |          |

 -------------------------------------------------------------------------------
      |206.07 STRUCTURAL ROCK   |               |          |     |          |
  0110|EXCAVATION - DRAINAGE    |        200.000|          |     |          |
      |AND MINOR STRUCTURES     |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |304.10 AGGREGATE SUBBASE |               |          |     |          |
  0120|COURSE - GRAVEL          |      15300.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |310.24 PLANT MIX         |               |          |     |          |
  0130|RECYCLED ASPHALT         |       8810.000|          |     |          |
      |PAVEMENT - 100 MM DEPTH  |M2             |          |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |403.207 HOT MIX ASPHALT  |               |          |     |          |
  0140|19.0 MM NOMINAL MAX SIZE |      10200.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.208 HOT MIX ASPHALT  |               |          |     |          |
  0150|12.5 MM, SURFACE         |       2700.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.209 HOT MIX ASPHALT  |               |          |     |          |
  0160|9.5 MM(SIDEWALKS,DRIVES, |        330.000|          |     |          |
      |INCIDENTAL )             |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.213 HOT MIX ASPHALT  |               |          |     |          |
  0170|12.5 MM, BASE            |       3000.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |409.15 BITUMINOUS TACK   |               |          |     |          |
  0180|COAT APPLIED             |       1750.000|          |     |          |
      |                         |L              |          |     |          |

 -------------------------------------------------------------------------------
      |508.13 MEMBRANE          |               |          |     |          |
  0190|WATERPROOFING            |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |526.301 TEMPORARY        |               |          |     |          |
  0200|CONCRETE BARRIER TYPE I  |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |534.71 PRECAST CONCRETE  |               |          |     |          |
  0210|BOX CULVERT              |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |603.159 300 MM CULVERT   |               |          |     |          |
  0220|PIPE OPTION III          |        140.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.179 450 MM CULVERT   |               |          |     |          |
  0230|PIPE OPTION III          |        120.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.199 600 MM CULVERT   |               |          |     |          |
  0240|PIPE OPTION III          |         46.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.1991 LINER FOR 600   |               |          |     |          |
  0250|MM CMP CULVERT           |          7.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.209 750 MM CULVERT   |               |          |     |          |
  0260|PIPE OPTION III          |         16.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.239 1200 MM CULVERT  |               |          |     |          |
  0270|PIPE OPTION III          |         29.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.249 1350 MM CULVERT  |               |          |     |          |
  0280|PIPE OPTION III          |         29.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.259 1500 MM CULVERT  |               |          |     |          |
  0290|PIPE OPTION III          |         35.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.76 300 MM INLET      |               |          |     |          |
  0300|GRATE UNIT               |          4.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |603.78 450 MM INLET      |               |          |     |          |
  0310|GRATE UNIT               |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.092 CATCH BASIN TYPE |               |          |     |          |
  0320|B1-C                     |         31.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.096 1500 MM CATCH    |               |          |     |          |
  0330|BASIN TYPE B1-C          |          2.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.18 ADJUSTING MANHOLE |               |          |     |          |
  0340|OR CATCH BASIN TO GRADE  |          4.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.2402 BEHIND CURB     |               |          |     |          |
  0350|CATCH BASIN              |          7.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.244 CATCH BASIN TYPE |               |          |     |          |
  0360|F4                       |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.262 CATCH BASIN TYPE |               |          |     |          |
  0370|B5-C                     |          6.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |605.09 150 MM UNDERDRAIN |               |          |     |          |
  0380|TYPE B                   |       1550.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.10 150 MM UNDERDRAIN |               |          |     |          |
  0390|OUTLET                   |         50.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.11 300 MM UNDERDRAIN |               |          |     |          |
  0400|TYPE C                   |        620.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.13 450 MM UNDERDRAIN |               |          |     |          |
  0410|TYPE C                   |        730.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |605.15 600 MM UNDERDRAIN |               |          |     |          |
  0420|TYPE C                   |         62.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.17 750 MM UNDERDRAIN |               |          |     |          |
  0430|TYPE C                   |         51.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          |
  0440|- SINGLE RAIL            |        520.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |606.231 GUARDRAIL TYPE   |               |          |     |          |
  0450|3C - 4.5 M RADIUS AND    |         53.000|          |     |          |
      |LESS                     |M              |          |     |          |

 -------------------------------------------------------------------------------
      |606.232 GUARDRAIL TYPE   |               |          |     |          |
  0460|3C - OVER 4.5 M RADIUS   |          4.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |606.265 TERMINAL END -   |               |          |     |          |
  0470|SINGLE RAIL - GALVANIZED |         12.000|          |     |          |
      |STEEL                    |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |606.35 GUARDRAIL         |               |          |     |          |
  0480|DELINEATOR POST          |         32.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |606.363 GUARDRAIL REMOVE |               |          |     |          |
  0490|AND DISPOSE              |        260.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |606.47 SINGLE WOOD POST  |               |          |     |          |
  0500|                         |          5.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |606.51 MULTIPLE MAILBOX  |               |          |     |          |
  0510|SUPPORT                  |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |606.79 GUARDRAIL 350     |               |          |     |          |
  0520|FLARED TERMINAL          |          6.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |607.24 REMOVE AND RESET  |               |          |     |          |
  0530|FENCE                    |         31.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |608.07 PLAIN CONCRETE    |               |          |     |          |
  0540|SIDEWALK                 |          1.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |609.19 VERTICAL CURB     |               |          |     |          |
  0550|TYPE 2                   |         19.200|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.244 TERMINAL CURB    |               |          |     |          |
  0560|TYPE 2 - 1.2 METER       |          2.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |609.247 TERMINAL CURB    |               |          |     |          |
  0570|TYPE 2 - 2.1 METER       |          4.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |609.26 CURB TRANSITION   |               |          |     |          |
  0580|SECTION B TYPE 1         |          6.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |609.31 CURB TYPE 3       |               |          |     |          |
  0590|                         |       2350.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |610.08 PLAIN RIPRAP      |               |          |     |          |
  0600|                         |        230.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |613.319 EROSION CONTROL  |               |          |     |          |
  0610|BLANKET                  |        160.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |615.07 LOAM              |               |          |     |          |
  0620|                         |       1200.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |618.1301 SEEDING METHOD  |               |          |     |          |
  0630|NUMBER 1 - PLAN QUANTITY |         77.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |618.1401 SEEDING METHOD  |               |          |     |          |
  0640|NUMBER 2 - PLAN QUANTITY |         42.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |618.1411 SEEDING METHOD  |               |          |     |          |
  0650|NUMBER 3 - PLAN QUANTITY |         37.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |618.15 TEMPORARY SEEDING |               |          |     |          |
  0660|                         |         59.000|          |     |          |
      |                         |KG             |          |     |          |

 -------------------------------------------------------------------------------
      |618.25 APPLIED WATER     |               |          |     |          |
  0670|                         |          3.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |619.1201 MULCH - PLAN    |               |          |     |          |
  0680|QUANTITY                 |        330.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |620.58 EROSION CONTROL   |               |          |     |          |
  0690|GEOTEXTILE               |        760.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |621.037 EVERGREEN TREES  |               |          |     |          |
  0700|(1500 MM - 1800 MM)      |         40.000|          |     |          |
      |GROUP A                  |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.126 SMALL DECIDUOUS  |               |          |     |          |
  0710|TREES (1800 MM - 2400    |          7.000|          |     |          |
      |MM) GROUP A              |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.249 LARGE DECIDUOUS  |               |          |     |          |
  0720|TREES (1800 MM - 2400    |         10.000|          |     |          |
      |MM) GROUP A              |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.273 LARGE DECIDUOUS  |               |          |     |          |
  0730|TREE (50 MM - 65 MM      |         10.000|          |     |          |
      |CALIPER) GROUP A         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.397 DWARF EVERGREENS |               |          |     |          |
  0740|(450 MM - 600 MM) GROUP  |         12.000|          |     |          |
      |C                        |EA             |          |     |          |

 -------------------------------------------------------------------------------
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                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |621.546 DECIDUOUS SHRUBS |               |          |     |          |
  0750|(600 MM - 900 MM) GROUP  |         24.000|          |     |          |
      |A                        |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.552 DECIDUOUS SHRUBS |               |          |     |          |
  0760|(900 MM - 1200 MM) GROUP |         12.000|          |     |          |
      |A                        |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.80 ESTABLISHMENT     |               |          |     |          |
  0770|PERIOD                   |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |627.18 300 MM SOLID      |               |          |     |          |
  0780|WHITE PAVEMENT MARK LINE |         11.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |627.711 WHITE OR YELLOW  |               |          |     |          |
  0790|PAINTED PAVEMENT MARKING |       7400.000|          |     |          |
      |LINE (PLAN QUANTITY )    |M              |          |     |          |

 -------------------------------------------------------------------------------
      |627.75 WHITE OR YELLOW   |               |          |     |          |
  0800|PAVEMENT AND CURB        |         25.000|          |     |          |
      |MARKING                  |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |627.76 TEMPORARY         |               |          |     |          |
  0810|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          |
      |WHITE OR YELLOW          |               |          |     |          |

 -------------------------------------------------------------------------------
      |629.05 HAND LABOR,       |               |          |     |          |
  0820|STRAIGHT TIME            |         80.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.10 AIR COMPRESSOR    |               |          |     |          |
  0830|(INCLUDING OPERATOR)     |          8.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.11 AIR TOOL          |               |          |     |          |
  0840|(INCLUDING OPERATOR)     |          8.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.12 ALL PURPOSE       |               |          |     |          |
  0850|EXCAVATOR (INCLUDING     |         16.000|          |     |          |
      |OPERATOR)                |HR             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           9
                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |631.131 SMALL            |               |          |     |          |
  0860|BULLDOZER-GRADER         |          8.000|          |     |          |
      |(INCLUDING OPERATOR)     |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.14 GRADER (INCLUDING |               |          |     |          |
  0870|OPERATOR)                |         16.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.172 TRUCK - LARGE    |               |          |     |          |
  0880|(INCLUDING OPERATOR)     |         16.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.20 STUMP CHIPPER     |               |          |     |          |
  0890|(INCLUDING OPERATOR)     |         16.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.22 FRONT END LOADER  |               |          |     |          |
  0900|(INCLUDING OPERATOR)     |         16.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.32 CULVERT CLEANER   |               |          |     |          |
  0910|(INCLUDING OPERATOR)     |          8.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |637.071 DUST CONTROL     |               |          |     |          |
  0920|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |639.18 FIELD OFFICE TYPE |               |          |     |          |
  0930|A                        |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |642.17 CAST-IN-PLACE     |               |          |     |          |
  0940|CONCRETE STEPS           |          2.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |645.106 DEMOUNT          |               |          |     |          |
  0950|REGULATORY, WARNING,     |         10.000|          |     |          |
      |CONFIRMATION AND ROUTE   |EA             |          |     |          |
      |MARKER ASSEMBLY SIGN     |               |          |     |          |

 -------------------------------------------------------------------------------
      |645.108 DEMOUNT POLE     |               |          |     |          |
  0960|                         |         10.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
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                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |645.116 REINSTALL        |               |          |     |          |
  0970|REGULATORY, WARNING,     |          2.000|          |     |          |
      |CONFIRMATION AND ROUTE   |EA             |          |     |          |
      |MARKER ASSEMBLY SIGN     |               |          |     |          |

 -------------------------------------------------------------------------------
      |645.118 REINSTALL POLE   |               |          |     |          |
  0980|                         |          2.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |645.292 REGULATORY,      |               |          |     |          |
  0990|WARNING, CONFIRMATION    |          8.000|          |     |          |
      |AND ROUTE MARKER         |M2             |          |     |          |
      |ASSEMBLY SIGNS TYPE II   |               |          |     |          |

 -------------------------------------------------------------------------------
      |652.38 FLAGGER           |               |          |     |          |
  1000|                         |       5000.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |652.39 WORK ZONE TRAFFIC |               |          |     |          |
  1010|CONTROL                  |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |656.75 TEMPORARY SOIL    |               |          |     |          |
  1020|EROSION AND WATER        |LUMP           |LUMP      |     |          |
      |POLLUTION CONTROL        |               |          |     |          |

 -------------------------------------------------------------------------------
      |657.24 SEEDING PITS      |               |          |     |          |
  1030|                         |        130.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |658.20 ACRYLIC LATEX     |               |          |     |          |
  1040|COLOR FINISH, GREEN      |         36.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |659.10 MOBILIZATION      |               |          |     |          |
  1050|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |660.21 ON-THE-JOB        |               |          |     |          |
  1060|TRAINING (BID)           |       2000.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
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                                                               DATE:      041022

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 005974.00         PROJECT(S): STP-042-5974(00)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |812.162 ADJUST SEWER     |               |          |     |          |
  1070|MANHOLE TO GRADE         |          7.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |                                         |                           |
      | SECTION 0001 TOTAL                      |                           |

-------------------------------------------------------------------------------
      |                                         |                           |
      | TOTAL BID                               |                           |

 -------------------------------------------------------------------------------



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 5974.00 
 for  Highway Improvements in the town of Orrington, County of Penobscot, Maine.  
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 14, 2005.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 
The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 
 



 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
              PIN. 5974.00  -  Highway Improvements – in the town of Orrington, 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 5974.00 
 for  Highway Improvements in the town of Orrington, County of Penobscot, Maine.  
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 14, 2005.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 
The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 
 



 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
              PIN. 5974.00  -  Highway Improvements – in the town of Orrington, 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                                                                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                 , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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 General Decision Number: ME030010 07/30/2004  ME10 
 
 Superseded General Decision Number: ME020010 
 
 State: Maine 
 
 Construction Type: Highway 
 
 County: Penobscot County in Maine. 
 
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
 example: bascule, suspension and spandrel arch bridges; those 
 bridging waters presently navigating or to be navigable; and 
 those involving marine construction in any degree); tunnels, 
 building structures in rest area projects and railroad 
 construction. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             07/30/2004 
 
 * ENGI0004-011 04/01/2004 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
      Grader......................$ 16.51             6.70 
      Paver.......................$ 16.51             6.70 
      Roller......................$ 16.51             6.70 
 ---------------------------------------------------------------- 
  SUME2000-009 10/24/2000 
 
                                   Rates          Fringes 
 
   Carpenter 
      Including Form Work.........$ 11.19             1.72 
   Cement Mason/Finisher..........$  9.13 
   Ironworkers: 
      Stuctural...................$ 17.50             1.70 
   Laborers: 
      Landscape...................$  7.84 
      Rakers......................$ 10.18             2.14 
      Unskilled...................$  8.73             1.71 
   Power equipment operators: 
      Backhoes....................$ 11.81             1.88 
      Bulldozers..................$ 13.12             2.72 
      Cranes......................$ 15.25             1.70 
      Excavators..................$ 11.69             2.40 
      Loaders.....................$ 12.21             3.19 
   Truck drivers: 
      Dump........................$  9.27 
      Tri Axle....................$ 10.63             2.11 
      Two Axle....................$  9.12             1.63 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
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 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
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 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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                             Project No. STP-5974(00)X 

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Orrington has been established by the Maine Department of 
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 (a) The section of highway under construction beginning at Sta. 10+460.000 and ending at Sta. 

12+860.000 of the construction centerline plus approaches. 
 
 (b) (Rte.15) The section of highway under construction beginning at Sta. 10+460.000 and ending 

at Sta. 12+860.000 of the new construction centerline plus approaches.  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and 
in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the 
section described in (a) above. The right to revoke such a permit at any time is reserved by the State Department 
of Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental 
Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s 
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits 
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably 
within the area of the project. 
 
The Municipal Officers for the Town of Orrington agreed that a permit will be issued to the Contractor for the 
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on 
the town ways as described in the “Construction Area” and that single move permits will be issued for moving 
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, 
etc.) to sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered 
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) 
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined 
prior to use of any town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 





February 7, 1996 
Supersedes          

May 8, 1995 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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Supersedes          

May 8, 1995 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    
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SPECIAL PROVISION 

SECTION 102.3 
EXAMINATION OF DOCUMENTS, SITE AND OTHER INFORMATION 

(Geotechnical Information) 

Geotechnical Information pertaining to this project has been collected and assembled.  
Bidders and Contractors are obligated to examine and, if necessary, obtain geotechnical 
information.  Geotechnical Information is available at the Maine Department of 
Transportation office on Child Street, Augusta, Maine.  Geotechnical Information will be 
provided to interested parties who request this information.  Requests for this information 
should be directed to the Project Manager as outlined in the “Notice to Contractors”. 

The Department shall not be responsible for Bidder’s and Contractor’s interpretations of, or 
estimates or conclusions drawn from, the Geotechnical Information.   Data provided may 
not be representative of the subsurface conditions between the boring locations. 
 
This section does not diminish the duties imposed upon parties in Section 102 or in any 
other sections. 

 
 



                         Orrington 
                 5974.00 
          Oct. 22, 2004 
            

 SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the 
Department for utility and/or railroad work to be undertaken in conjunction with this 
project.  The following list identifies all known utilities or railroads having facilities 
presently located within the limits of this project or intending to install facilities during 
project construction 
. 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Bangor Hydro Electric Company X X  
Verizon X X  
 Adelphia Communications 
Corporation                                  

X   

Bangor  Water District  X  
City of Brewer (sewer)  X  
Springfield Terminal Railway   X 
 
 
  
Temporary utility adjustments are not anticipated at this time. If temporary or permanent 
utility relocation or adjustment becomes necessary, sufficient time will be allowed, prior 
to construction, for all affected utility companies to redesign a new system, order 
materials, and accomplish the required work.  
 
All utility crossings over highways will provide not less than 20 feet vertical clearance 
over existing ground in cut or over finished grade in fill, during construction of this 
project  
 
Fire hydrants, gate valves, valve boxes, service connections, and similar incidental utility 
plant are to be adjusted in cooperation with work being done by the contractor. 
 
Unless otherwise provided, utilities will not be required to make underground 
installations in frozen ground.  



 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department 
cannot certify the level of accuracy of this data.  Underground facilities indicated on the 
topographic sheets (plan views) have been collected from historical records and/or on-site 
designations provided by the respective utility companies.  Underground facilities 
indicated on the cross-sections have been carried over from the plan view data and may 
also include further approximations of the elevations (depths) based upon straight-line 
interpolation from the nearest manholes, gate valves, or test pits. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies. The contractors shall have 
no claim against the Department if they are exceeded. 
 
Utility working days are based on Monday through Friday, conditions permitting. Times 
are estimated on the basis of a single crew for each utility. 
 
All adjustments are to be made by the respective utility/railroad unless otherwise 
specified herein. 
 
All clearing and tree removal which is part of this contract in areas where utilities are 
involved must be completed by the Contractor before the utilities can relocate their 
facilities. 
In all cases, the utilities shall be advised well in advance (generally three weeks) before 
work, dependent upon other work to be done by the Contractor, in any particular area, is 
to be commenced by them.  
 
Fire hydrants shall not be disturbed until all necessary work has been accomplished to 
provide proper fire protection. 
  
Aerial 
 
Bangor Hydro-Electric Company 
Bangor Hydro-Electric Company (BHEC) has aerial electrical conductors along this 
project. BHEC will be installing new poles and transfer conductors to the new poles. The 
estimate for installing new poles and conductors and removing the old poles is 60 
working days. Contact Bob Peasley at (207) 973-2518 (office) or 299-5834 (cell) for any 
questions regarding this utility.   
 
         POLE LIST 
 
 

Pole # 
Left/ 
Right 

Left/ 
Right 

 

Existing 
Station 

LT RT 

Existing  
Offset 

Proposed 
Station  

LT RT 

Proposed 
Offset 

 
Comments 

    104 off project  X      Off 
project 

 X 9.144m Set new pole 
with anchor 



34D 0   0 10+381.00  X 9.144m Set new pole  
w/anchor. 

103 10+381.00 X  8.2m     Remove pole 
35D 10+419.00 X  7.8m 10+419.00 X  9.754m Set new pole 

w/anchor and 
remove existing 
pole. 

35     10+419.00  X 9.144m Set new pole 
w/anchor 

101 10+464.60 X  7.0m     Remove pole 
36     10+464.60  X 9.144m Set new pole 

36D 10+480.00  X 7.4m     Remove pole 
B0100 10+496.00  X 7.8m     Remove pole 

37S     10+498.60  X 9.754m Set new pole 
w/anchor 

99     10+509.00 X  8.535m Set new pole 
37     10+522.00  X 9.144m Set new pole 
98 10+544.00 X  6.8m     Remove pole 

37 1/2 10+557.00 X  7.6m     Remain  
38 10+561.00 X  7.6m     Remain 

39S     10+594.30  X  Set new pole 
w/anchor 

39     10+594.30 X   Set new pole 
39 10+607.40  X 7.8m     Remove pole 

40D     10+644.24 X  8.839m Set new pole 
w/anchor 

40     10+644.24  X 9.144m Set new pole 
w/anchor 

41     10+693.42 X  8.535m Set new pole 
w/anchor 

42     10+747.45 X  8.535m Set new pole 
w/anchor 

43     10+804.00 X  9.449m Set new pole  
w/anchor 

44 10+829.60  X 6.8m     Remove 
44     10+845.50 X  8.535m Set new pole  
45 10+872.00  X 6.9m     Remove 

45S     10+892.75  X 7.010m Set new pole 
w/anchor 

45     10+892.75 X  7.010m Set new pole 
46D     10+914.00  X 9.754m Set new pole 
46     10+926.60 X  7.924m Set new pole 

w/anchor 
48     10+980.00 X  8.839m Set new pole 

w/anchor 



48D     10+997.00  X 8.839m Set new pole  
49     11+042.00 X  7.620m Set new pole 

49D 11+047.60  X 13.4m     Remain 
50D 11+117.00  X 5.0m     Remove 
51     11+102.80 X  9.754m Set new pole 

w/anchor 
52S     11+160.00 X  9.754m Set new pole 

w/anchor 
52     11+161.66  X 9.754m Set new pole 

w/anchor 
53 11+190.00  X 6.0m     Remove 
53     11+195.02  X 9.449m Set new pole 

w/anchor 
54     11+222.00 X  9.144m Set new pole 

54D 11+230.54 X  6.5m     Remove 
54D     11+230.54  X 8.535m Set new pole 
55D     11+270.69  X 8.535m Set new pole 

w/anchor 
55     11+270.00 X  9.144m Set new pole 
55 11+279.51 X  5.3m     Remove pole 

56D 11+311.03  X 6.1m     Remove pole 
56 11+317.00 X  9.1m     Remove pole 

56D     11+320.00  X 8.535m Set new pole 
56     11+320.00 X  9.144m Set new pole 
57     11+356.17  X 8.535m Set new pole 

w/anchor 
58     11+414.90  X 9.144m Set new pole 

w/anchor 
59     11+460.00  X 9.144m Set new pole 

w/anchor 
59D 11+470.00  X       Remove pole 
61D     11+520.00  X 9.144m Set new pole 

w/anchor 
61D 11+530.00  X 6.7m     Remove pole 
62S 11+571.02  X 4.9m     Remove pole 
62     11+571.02  X 9.144m Set new pole 

63D     11+604.00  X 7.620m Set new pole 
w/anchor 

63D 11+612.00  X 5.5m     Remove pole 
64     11+661.62 X  7.620m Set new pole 

w/anchor 
65     11+706.40  X 7.315m Set new pole 

w/anchor 
66     11+744.00  X 7.925m Set new pole 
67     11+788.00 X  9.754m Set new pole 



67D 11+791.00  X 5.5m     Remove pole 
68     11+805.00  X 7.620m Set new pole 

w/anchor 
69     11+854.40  X 7.620m Set new pole 

w/anchor 
69D     11+860.00 X  7.620m Set new pole 

w/anchor 
70S     11+887.40  X 7.925m Set new pole 

w/anchor 
70     11+887.40 X  9.144m Set new pole 

w/anchor 
71s 11+930.50  X 6.6m     Remove 
71     11+945.00 X  7.620m Set new pole 

w/anchor 
72     11+984.00 X  12.192 Set new pole 
72     11+984.00  X 7.010m Set new pole 
72 11+984.00  

 
X 6.7m     Remove pole 

73 12+029.40 X  9.2m     Remain 
73S     12+037.00  X 7.010m Set new pole 
74D 12+067.00 X  6.7m     Remove pole 
74 12+076.00  X 5.9m     Remove pole 
75     12+084.00 X  8.535m Set new pole 
75 12+095.93 X  5.5m     Remove pole 
75     12+109.00 X  8.535m Set new pole 

76D     12+116.00  X 7.010m Set new pole 
w/anchor 

76     12+137.16 X  8.535m Set new pole 
77D     12+158.50  X 7.010m Set new pole 

w/anchor 
77 12+184.68 X  5.1m     Remove 
77     12+204.50  X 7.010 Set new pole 

w/anchor 
77S     12+204.50 X  9.754m Set new pole 

w/anchor 
78 12+209.00 X  7.5m     Remove 
79 12+269.72 X  5.5m     Remove 
79     12+269.72  X 7.010m Set new pole 

w/anchor 
79D     12+278.00 X  8.535m Set new pole 

w/anchor 
80     12+313.94 X  8.535m Set new pole 

w/anchor 
80D     12+313.94  X 7.010m Set new pole 



81     12+347.00 X  9.754m Set new pole 
w/anchor 

81D     12+347.00  X 7.010m Set new pole 
w/anchor 

82     12+389.19  X 7.010m Set new pole 
82D     12+396.00 X  9.754m Set new pole 
83     12+426.00  X 7.010m Set new pole 

w/anchor 
83S     12+426.53 X  9.754m Set new pole 

w/anchor 
83 12+428.00  X 6.6m     Remove pole 

83D 12+438.00 X  6.2m     Remove pole 
84 12+468.36  X 6.5m     Remove pole 
84     12+472.00  X 7.925m Set new pole 

w/anchor 
84D     12+481.19 X  9.754m Set new pole 

w/anchor 
85     12+521.98  X 7.925m Set new pole 

w/anchor 
88D     12+572.50  X 9.754m Set new pole 

w/anchor 
 
 
Verizon 
Verizon has aerial cable within the limits of this project. These cables are comprised of 
both copper and fiber optic cable. Verizon will be installing new cable on the poles after 
Adelphia has finished their work. They estimate 100 working days to install new cable 
and take down the existing cable and remove any of their existing poles without cable. 
Verizon contact is Dave Leavitt at 207-990-5239. 
 
 
 Adelphia Communications Corporation (Adelphia)                            
Adelphia has conductors within the limits of this project. They will install their cables on 
the new poles after BHEC has completed their work.  Adelphia estimates 20 working 
days to complete their work.  Contact Steve Bossie at 1-877-500-1055 x 2421 for 
questions concerning this utility 
 
 Underground 
  
Bangor Water District  
Bangor Water District (BWD) has water mains along the length of this project.  The 
BWD has entered into an agreement with MDOT to pay for Granite / Concrete Curb 
necessary to protect the new catch basins needed to miss the existing water main. This 
Granite/ Concrete Curb work will become part of the Project award. 



BWD will be removing and installing any fire hydrant that lies within the work area and 
that does not meet clear zone standards. This work will be accomplished by the BWD and 
will not hold up or cause any delay to the contractor. BWD estimates 15 working days to 
complete this work. The Bangor Water District will perform this work in conjunction 
with the contractor and his work. 

 The Bangor Water District will provide inspectors to make sure any exposed water main 
or house services are insulated according to their specifications. The District will provide 
all insulation necessary to protect their water mains and services   BWD has water gate 
valves and valve boxes that will need to be adjusted to finish grade after the sub grade 
has been completed. BWD will adjust those valves and boxes in conjunction with the 
contractor and his work. BWD requires five working days notice before the contractor 
starts construction. Contact Chuck Spencer at 207-947-4516 X 352 for questions 
concerning this utility 
 
                                                                
 
 City of Brewer ( Sanitary Sewer System) 
City of Brewer (BSSS) has sanitary sewer mains within the limits of this project. The 
City (BSSS) has entered into an agreement with the State of Maine through its 
Department of Transportation (the Department) to have the Department‘s contractor 
adjust and/or rebuild the existing sanitary sewer manholes to finish grade. This work will 
be done as part of the contract. Contact Ken Locke at 207-989-5417 for questions 
concerning this utility 
 
 
 Railroad 
The Springfield Terminal Railway (STR) has facilities within the limits of this project. 
The STR has entered into an agreement with the Department to rebuild its railroad 
crossing to the finish grade of the highway. This work will be preformed by the 
Springfield Terminal Railway in conjunction with highway work preformed by the 
contractor. The STR does use the tracks twice a day on this line and will work with the 
contractor to keep the R/R crossing closures at a minimum.  STR requires that no vehicle, 
including the contractor’s equipment, will be allowed to stop, park, or be stored within 
7.6 meters (25’) each side of the railroad track.  The contractor will contact the Railroad 
daily when they plan any work within the Railroad Right of Way. A railroad inspector/ 
flagger might be provided before the contractor begins or resumes work within 7.6 meters 
(25’) of the track. STR estimates 21 working days to complete its work. All electrical or 
span wires over the railroad tracks will be no less than 8.22 meters (27’) above the rails. 
The contractor’s attention is directed to the Protection of Railroad and Traffic Structures 
(PRTS) section of the special provisions section located in the Department’s Proposal 
Book. The Railroad requires 10 working days notice before any work can be started 
within the limits of the Railroad Right of Way. Contact George Thayer at 978-663-6973 
for questions concerning this utility.  
 
                                   
 



 BLASTING 
In addition to any other notice which might be required, the Contractor shall notify an 
authorized representative of each utility having plant close to the site no later than 3.00 
P.M. on the Working day (Monday through Friday) before he intends to blast. Notice 
shall state the approximate time of the blast. 
 
 
 MAINTAINING UTILITY LOCATION MARKINGS 
The contractor will be responsible for maintaining the buried utility markings following 
the initial locating by the appropriate utility or their designated representative. 
 
. UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the 
traveling public is adequately protected at all times. All work areas shall be signed, 
lighted, and traffic flaggers employed as determined by field conditions. All traffic 
controls shall be in accordance with the latest addition of the Manual on Uniform Traffic 
Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
 
DIG SAFE 
The contractor will be responsible for determining the presence of underground utility 
facilities prior to commencing any excavation and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title &  3360-A Maine “Dig Safe” System. 
Phone 1-888-344-7233. 

 
SAFE PRACTICES AROUND UTILITY FACILITIES 

The contractor will be responsible for complying with M.R.S.A. Title 35-A, Chapter7-A-
sections 751-761 Overhead High- Voltage Line Safety Act. Prior to commencing any 
work that may come within ten (10) feet of any aerial electrical line; the Contractor shall 
notify the aerial utilities as per Section 757 of the above act. 

 
THE CONTRACTORS SHALL PLAN THEIR WORK ACCORDINGLY. 



Town: Orrington 
PIN: 5974.00               
Date: 1/28/04 

 
 

SPECIAL PROVISION 
SECTION 105 

General Scope of Work 
(Environmental Requirements) 

 
 

Instream Work shall not be allowed between the dates of October 1st and May 30th. 
 (Instream work is allowed from June 1st to September 30th.) 

 
Stream Name; Station #: unnamed streams at Stations 10+600 and 11+060. 
 
Special Conditions:  Fish passage shall be maintained at all times.  
 
Adequate sedimentation and erosion control devices, such as geo-textile silt fences or other 
devices capable of filtering fines involved, shall be installed and properly maintained to 
minimize adverse impacts on waters and wetlands during construction.  These devices must be 
removed upon completion of work and stabilization of disturbed areas.  The sediment collected 
by these devices must also be removed and placed upland, in a manner that will prevent its later 
erosion and transport to a waterway or wetland. 
 
Instream work shall occur between June 1 and September 30 during low flow periods only.  If 
stream flows are elevated following a precipitation event or if a substantial rainfall event is 
anticipated, instream work shall cease until stream flows have returned to a low level. 
 
 
Instream work consists of any activity conducted below the normal high water mark.   
 
All activities are prohibited (including placement and removal of cofferdams) below the normal 
high water mark and non low flow conditions during the instream work window restriction, 
except for the following: 
 

 Work within a sealed and dewatered cofferdam. Maintenance pumping within a 
sealed cofferdam is also allowed. 

 
No construction activity, whether temporary or permanent, is allowed that completely blocks a 
river, stream, or brook without providing downstream flow. 
 
The contractor shall abide by all permits and conditions. 
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SPECIAL PROVISION 
SECTION 105 

LEGAL RELATIONS WITH AND RESPONSIBILITY TO PUBLIC 
(NPDES) 

 
105.8.2 Permit Requirements  This Section is revised by the addition of the following paragraph: 
 
”The Contractor is advised that the Environmental Protection Agency has issued a final National 
Pollutant Discharge Elimination System (NPDES) General Permit for storm water discharges 
from construction sites disturbing more than 2 ha [5 acres].  This permit requires: 
 

• Storm Water Pollution Prevention Plan 
 

• Submission of a Notification of Intent (NOI) at least 48 hours before construction 
commences 

 
• Submission of a Notification of Termination (NOT) when a site has been finally 

stabilized and all storm water discharges from construction activities are eliminated. 
 
If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the 
plan and submit the NOI (and NOT).  The Contractor shall prepare plans and submit NOI’s 
(and NOT’s) for regulated construction activities beyond the project limits (e.g., borrow pits). 
 
The Contractor shall be familiar with and comply with these regulations.” 
 



Orrington 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Limitation of Operations) 

 
 
 
Where existing pavement carries traffic and is removed to install (or remove) drainage or 
utility structures, the pavement shall be replaced weekly with a temporary pavement 
consisting of a minimum of 75 mm [3 inches] of acceptable hot mix asphalt.  No separate 
payment will be made for furnishing, placing, maintaining, and removing temporary 
pavement and all cost of such work will be considered incidental to the contract. 
 
 
 
 



Orrington 
5974.00 
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SPECIAL PROVISION 
SECTION 107 

TIME 
 
 
 
 
  The specified contract completion date is October 14, 2005. 
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SPECIAL PROVISION 
(Consolidated Special Provisions) 

 
SPECIAL PROVISION SECTION 101 

CONTRACT INTERPRETATION 
 
101.2 Definitions - Closeout Documentation 
 
Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form” 

 
 SPECIAL PROVISION SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will submit 
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of 
Bid Amendments & Submission of Bid Bond Validation Number form, the completed 
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond 
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.” 
 
 

SPECIAL PROVISION SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder 
is responsible and qualified to perform the Work.” 
 
 

SPECIAL PROVISION SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
Delete the entire Section 104.5.9 and replace with the following: 
 
104.5.9 Landscape Subcontractors  The Contractor shall retain only Landscape 
Subcontractors that are certified by the Department’s Environmental Office Landscape Unit. 
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SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide 
one set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, 
the Department will provide one set of two points at each end of the Project, plus one 
additional set of two points for each mile of Project length. For non-full construction Projects 
and other Projects where survey control is not necessary, the Department will not set any 
control points and, therefore, will not provide description and coordinates of any control 
points.  Upon request of the Contractor, the Department will provide the Department’s survey 
data management software and Survey Manual to the Contractor, or its survey Subcontractor, 
for the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of all 
other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify all 
dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 
 
The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; additional 
iterations of checks may be required if significant discrepancies are discovered in this process.  
Construction survey layout quality control also requires written documentation of the layout 
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process such that the process can be followed and repeated, if necessary, by an independent 
survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as an 
independent check of the construction survey quality control.  The construction survey quality 
assurance process may involve physically checking the Contractor’s construction survey layout 
using independent survey data, or may simply involve reviewing the construction survey quality 
control written documentation.  If the Department elects to physically check the Contractor’s 
survey layout, the Contractor’s designated surveyor may be required to be present.  The 
Department will provide a minimum notice of 48 hours to the Contractor, whenever possible, if 
the Contractor’s designated surveyor’s presence is required.  Any errors discovered through 
the quality assurance process shall be corrected by the Contractor, at no additional cost to the 
Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former location 
of all such monuments or points including claims arising from 14 MRSA § 7554-A.  For a 
related provision, see Section 104.3.11 - Responsibility for Property of Others. 
 
 

SPECIAL PROVISION SECTION 106 
QUALITY 

 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
 

SPECIAL PROVISION SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
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107.7.2 Schedule of Liquidated Damages  Replace the table of Liquidated Damages with the 
following: 
 
From    Up to and   Amount of Liquidated  
More Than   Including   Damages per Calendar Day 
              $0      $100,000      $100 
   $100,000      $300,000      $200 
   $300,000      $500,000      $400 
   $500,000   $1,000,000      $575 
$1,000,000   $2,000,000      $750 
$2,000,000   $4,000,000      $900 
$4,000,000   and more   $1,875 
 

SPECIAL PROVISION SECTION 108 
PAYMENT 

 
108.4 Payment for Materials Obtained and Stored  First paragraph, second sentence, delete 
the words “…Delivered on or near the Work site at acceptable storage places.” 
 

SPECIAL PROVISION SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  In the third sentence, delete the words “subsections (A) - 
(E)” 
 
109.5.1 Definitions - Types of Delays 
 

B. Compensable Delay  Replace (1) with the following; “a weather related 
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is 
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls 
within the geographic boundaries prescribed under the disaster declaration.” 
 
109.7.2 Basis of Payment  Replace with the following: “Equitable Adjustments will be 
established by mutual Agreement for compensable items listed in Section 109.7.3- 
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Compensable Items, based upon Unit or Lump Sum Prices.  If Agreement cannot be reached, 
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 
- Force Account Work, as full and complete compensation for all Work relating to the 
Equitable Adjustment.”   
 
109.7.3 Compensable Items  Replace with the following: “The Contractor is entitled to 
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices: 
 

1. Labor expenses for non-salaried Workers and salaried foremen. 
 

2. Costs for Materials. 
 

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower 
tier Subcontractors or suppliers, with no mark-ups on mark-ups. 

 
4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 

109.7.5(C), or the Contractor’s Actual Costs.  
 

5. Costs for extended job-site overhead. 
 

6. Time. 
 

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).” 
 
109.7.5 Force Account Work 
 

C.  Equipment    
 

Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 
 

Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
 
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount 
plus 10% markup for administrative costs.” 

 
Add the following section; 
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“F. Subcontractor Quoted Work  When accomplishing Force Account Work that 
utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum 
markup of 5% for profit and overhead.” 

 
SPECIAL PROVISION SECTION 110 

INDEMNIFICATION, BONDING, AND INSURANCE 
 

Delete the entire Section 110.2.3 and replace with the following: 
 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department. 
 
 The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
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deny or contest payment and the Surety’s acknowledgment that the claim is valid and 
undisputed.  

 
SPECIAL PROVISION SECTION 401 

HOT MIX ASPHALT PAVEMENT 
 
401.18 Quality Control Method A & B  Make the following change to paragraph a. QCP 
Administrator; in the final sentence, change “…certified as a Plant Technician or Paving 
Inspector…” to “…certified as a Quality Assurance Technologist…” 
 
401.201 Method A  Under a. Lot Size, add the following; “Each lot will be divided into a 
minimum of four sublots for mix properties and five sublots for percent TMD.” 
 

SPECIAL PROVISION SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: “Projects to have their pavement smoothness analyzed in accordance with 
this Specification will be so noted in Special Provision 403 - Bituminous Box.”   
 
“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.” 
 

SPECIAL PROVISION SECTION 502 
STRUCTURAL CONCRETE 

 
502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change 
“…alcohol based saline sealer…” to “alcohol based silane sealer…” 
 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
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502.10 Forms and False work 
 
 D. Removal of Forms and False work  1., First paragraph; first, second, and third 
sentence; replace “forms” with “forms and false work”  
 
502.11 Placing Concrete 
 
 G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures  Last 
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C 
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24° 
C [75° F} at the time the concrete is placed in its final position.”  
 
502.15 Curing Concrete  First paragraph; replace the first sentence with the following; “All 
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days 
after concrete placing, with the exception of vertical surfaces as provided for in Section 501.10 
(D) - Removal of Forms and False work.”  
 
Second paragraph; delete the first two sentences. 
 
Third paragraph; delete the entire paragraph which starts “When the ambient temperature….” 
 
Fourth paragraph; delete “approved” to now read “…continuously wet for the entire curing 
period…” 
 
Fifth paragraph; second sentence; change “…as soon as it is possible to do so without 
damaging the concrete surface.” to “…as soon as possible.” 
 
Seventh paragraph; first sentence; change “…until the end of the curing period.” to “…until the 
end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms and 
False work.” 
 
 

SPECIAL PROVISION SECTION 503 
REINFORCING STEEL 

 
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack 
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding 
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.” 
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SPECIAL PROVISION SECTION 504 
STRUCTURAL STEEL 

 
504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
 

SPECIAL PROVISION SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 
 
 

SPECIAL PROVISION SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

 
603.0311 Corrugated Polyethylene Pipe for Option III  Replace the Minimum Mandrel 
Diameter Table with the following: 
 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size 
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 

12 11.23 300 280.73 
15 14.04 375 350.91 
18 16.84 450 421.09 
24 22.46 600 561.45 
30 28.07 750 701.81 
36 33.69 900 842.18 
42 39.30 1050 982.54 
48 44.92 1200 1122.90 
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SPECIAL PROVISION SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SPECIAL PROVISION SECTION 605 
UNDERDRAINS 

 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 

SPECIAL PROVISION SECTION 606 
GUARDRAIL 

 
606.02 Materials  Delete the entire paragraph which reads “The sole patented supplier of 
multiple mailbox….” and replace with “Acceptable multiple mailbox assemblies shall be listed 
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”  
 
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators….” and 
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of 
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact, 
ultraviolet and weather resistant thermoplastic.  
 
606.09 Basis of Payment  First paragraph; delete the second and third sentence in their entirety 
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts 
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators 
shall be yellow on the left hand side and silver/white on the right hand side. On two-way 
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have 
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail delineators 
will not be paid for directly, but will be considered incidental to the guardrail items.”  
 

SPECIAL PROVISION SECTION 615 
LOAM 

 
615.02 Materials  Make the following change: 
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Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SPECIAL PROVISION SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 

SPECIAL PROVISION SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SPECIAL PROVISION SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
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of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”. 
 

SPECIAL PROVISION SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: 
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for 
two years after the project is completed.  If the lean is greater than 2 degrees from normal or 
the foundation is spalling within the first two years, the Contractor shall replace the foundation 
at no extra cost.” 
 

SPECIAL PROVISION SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SPECIAL PROVISION SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
 

SPECIAL PROVISION SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected…” In the third sentence; change 
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“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected 
so that the sign face…” 
 
652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.” 
 

SPECIAL PROVISION SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

 
653.05 Placing Backfill  In the second sentence; change “…shall be not less than 150 mm [6 
in] loose measure.” to “…shall be not less than 250 mm [10 in] loose measure.” In the third 
sentence; change “…crawler type bulldozer of not more than 390 kg/m2 [80 lb/ft2] ground 
contact pressure…” to “…crawler type bulldozer of not more than 4875 kg/m2 [2000 lb/ft2] 
ground contact pressure…” 
 
653.06 Compaction  In the last sentence; change “…crawler type bulldozer of not more than 
390 kg/m2 [80 lb/ft2] ground contact pressure…” to “…crawler type bulldozer of not more 
than 4875 kg/m2 [2000 lb/ft2] ground contact pressure…”it].” 

 
SPECIAL PROVISION SECTION 656 

TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SPECIAL PROVISION SECTION 703 
AGGREGATES 

 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used." 
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703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO TP 58. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 

SPECIAL PROVISION SECTION 706 
NON-METALLIC PIPE 

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe  
Change the first sentence from “…300 mm diameters to 900 mm” to “…300 mm diameters to 
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins…” and 
replace with the following; “The manufacturing plants of polyethylene pipe shall be certified by 
the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party 
certification by the AASHTO’s National Transportation Product Evaluation Program.”  

 
SPECIAL PROVISION SECTION 709 

REINFORCING STEEL AND WELDED STEEL WIRE FABIC 
 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] 
AASHTO M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] 
diameter AASHTO M203 (ASTM A416)…” 
 

SPECIAL PROVISION SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated. 
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Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated. 
 
Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO 
M190 Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall 
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
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and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value 
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous 
transmission requirements of this specification.  The case containing the batteries and 
circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
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provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
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finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SPECIAL PROVISION SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.05 Mulch Binder.  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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SPECIAL PROVISION 

SECTION 203 
EXCAVATION AND EMBANKMENT 

(Dredge Materials)  
 

Description:    Dredge Material (See MDOT Standard Specifications § 101.2) is 
regulated as a Special Waste. 
 
Fifty cubic yards or less of Dredge Material Beneficially Used in the area adjacent to 
and draining into the dredged water body is exempt from Beneficial Use Permits.  In-
stream work at Stations 10+600 and 11+060 is expected to generate less than 50 cubic 
yards (38 cubic meters) at each of the locations.  There is an onsite Beneficial Use for 
the Dredge Material at each location. 
 

CONSTRUCTION REQUIREMENTS 
 

Management and Disposal:  The contractor shall Beneficially Use all Dredge Material 
excavated at Stations 10+600 and 11+060 in the area adjacent to and draining into the 
dredged water body at the respective site.  No more than 38 cubic meters (50 cubic 
yards) of Dredge Material may be excavated at either site.   
 
Method of Measurement:  Dredge Material will be measured by the cubic meter of 
material removed.   
 
Basis of Payment:  Payment for the Beneficial Use of Dredge Material will be 
incidental to the project. 
 
Payment shall be full compensation for excavation, dewatering, managing, transporting, 
and placement of the Dredge Materials.  
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SPECIAL PROVISIONS 

SECTION 203 

EXCAVATION AND EMBANKMENT 

(Presplitting Rock) 

 Description This work shall consist of drilling lines of holes in rock at locations 
and on an inclination designated and blasting to produce a breakage line prior to the 
fragmentation blasting. This provision is in addition to the requirements of rock 
excavation and all requirements of the Standard Specifications and Supplemental 
Specifications for rock excavation shall be followed. 

     MATERIALS 

 

Materials . Explosive shall be especially manufactured for presplitting purposes. 

 

Aggregate for stemming holes shall be crushed stone meeting the following gradation 
requirements: 

   Percent by Weight Passing a 

    Square Mesh Sieve 

 

Sieve Size           Percent Passing 

125mm [1/2”]       100 

63mm [1/4”]       90-100 

3.2 mm [1/8”]       0-5 

 

   CONSTRUCTION REQUIREMENTS 

 

 General .The Contractor shall presplit the rock along proposed rock slopes to the 
lines and inclinations shown on the plans or as determined by field conditions and 
ordered by the Engineer. Presplitting shall extend a minimum of 7.6 m [25 feet] and a 
maximum of 15.2 m [50 feet] ahead of the limits of fragmentation blasting within the 
section. Presplitting will not be required where the cut in rock is 3.0 m [10 feet] or less 
measured on the inclination of the proposed slope from bottom of excavation to the top 
surface of the rock. The Contractor shall modified & the spacing and loading of the 
presplitting holes, if necessary, according to the characteristics and structure of the rock 
formations encountered to obtain the required slope without fracture of the rock beyond 
the presplit face. 

 



 

 Drilling. The Contractor shall completely remove all overburden soil along the 
lines of presplitting prior to drilling the presplitting holes. The Contractor shall than drill 
75 mm [ inch] nominal diameter holes, spaced not more than 750 mm [30inches] center 
to center, along the required slope line and at the required slope inclination to the fill 
depth of the cut or to a predetermined stage (lift) elevation. If any cut is presplit by stages 
(lifts), the presplit holes may be offset, for each stage, a distance not more than 300 mm [ 
1 foot] inside the previously presplit face, but in no case shall the presplit holes be started 
inside the line of the designated finished slope surface. 

 Special care and control shall be exercised to assure that all holes are as close to 
the presplitting plane as possible. Templates shall be constructed and used to guide the 
drill bit and no presplit hole shall deviate more than 150mm [6 inches] at any place from 
the plane of the specified slope. 

 The first two lines of the fragmentation holes adjacent to the presplitting slope 
shall be drilled on a plane parallel to the proposed finished slope surface. No portions of 
any fragmentation holes shall be drilled closer than 1.20 m [4 feet] to the proposed 
finished slope. 

Loading Holes. Before placing the charge, each hole shall be tested for its entire length to 
ascertain the possible presence of any obstruction. No loading will be permitted until the 
hole is free of all obstructions for its entire depth. 

 The charge for each presplit hole shall consist of not less than 0.06 kg [⅛ pound] 
or more than 0.23 kg [½ pound] of presplitting explosive or equivalent per 600mm [ of 
hole. 0.23 to 1.13 kg [½ to 2 ½ pounds] of dynamite shall be placed in the bottom of the 
hole. Near the top of the hole, the charges shall be reduced sufficiently to eliminate over 
break and heaving. No space between individual charges shall exceed 400mm [inches]. 
The top of the charge shall not be less than 0.75 m nor more than 1 m (2½ V nor more 
than 3 feet] below the top of rock. 

 All space in each presplit hole not occupied by the explosive charge shall be filled 
with the specified crushed stone. No other material will be permitted. 

 Detonating. In all rock blasting, except presplitting, fractional second delay 
detonators shall be used to detonate all charges, except the first charge in each round. 

 Excavating. At any location, all blasting shall be completed and the slopes of all 
rock cuts shall be thoroughly cleaned and scaled of all loose fragments, to the satisfaction 
of the Engineer. Where excavation is progressed in stages (lifts), the backslope for each 
stage (lift) shall be cleaned and scaled prior to the succeeding stage (lift). 

 

 Protection. The Contractor shall conduct all rock excavation operations, including 
blasting, in accordance with all State and local laws and ordinances. He shall exercise 
maximum precautions, including the use of mats, if necessary, to avoid damage to 
property and utilities adjacent to the work. The cost of the use of the mats, whether 
ordered by the Engineer or used at the Contractor’s discretion, and all other precautionary 
measures shall be included in the price bid for the excavation item. 



          
 Method of Measurement. Presplitting will be measured by the meter [ foot] of 
presplitting holes drilled, loaded and detonated, measured from the surface of the rock to 
the designated depth of cut. 

 Basis of Payment. The accepted quantity of presplitting rock will be paid for at 
the contract unit price per meter [ foot] of presplitting holes drilled and accepted which 
price shall be full compensation for drilling holes, furnishing, placing and detonating 
explosives, and for all incidentals required to complete the work. There will be no 
payment for rock removed from beyond designated slopes or for rock removed because 
of offsets for stage blasting (lifts) and excavating. No direct payment will be made for 
cleaning slopes and removing loose rocks and all costs for such work shall be considered 
incidental to the price bid for the excavation item. 

 Excavation and disposal of the rock will be paid for under Item 203.21 Rock 
Excavation, or 203.22 Unclassified Excavation. 

 

Payment will be made under: 

 

Pay Item       Pay Unit 

203.211 Presplitting Rock     Meter [foot] 
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SPECIAL PROVISIONS 

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

(Aggregate Subbase) 
 
If the Contractor wishes to route public traffic over the completed Aggregate Subbase Course 
for a period of time greater than 48 hours, the Aggregate Subbase Course shall be constructed 
with a minimum 50 mm [2 in] surcharge above the design grade. Whenever the surcharge is 
used, it shall be constructed with material meeting the requirements of Section 703.06(b), Type 
D Aggregate. Also, whenever, the surcharge is used, it shall be placed on all the Aggregate 
Subbase Course subjected to public traffic. When the surcharge is removed, it may be placed in 
driveways, sidewalks, approach roads, or the outer portions of the shoulders. Removal of the 
surcharge shall be followed immediately in succession by the fine grading of the aggregate 
subbase and construction of the next course. 
 
The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly, 
but will be considered incidental to the Aggregate Subbase Course pay item. 
 
If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a 
surcharge is not required. 
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SPECIAL PROVISION 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
 
310.01 Description  This work shall consist of the removal of all bituminous pavement from the existing roadway, 
hauling the bituminous pavement to an approved location, and processing as per Section 310.020.  The gravel base 
of the existing roadway shall be regraded and compacted to the tolerances shown on the typicals, or as directed by 
the Resident. 
 
All plant mixed recycled asphalt pavement shall be placed in one or more courses on an approved base and in 
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses 
indicated on the plans, or as established by the Resident.  Excess recycled material not used in the PMRAP process 
will become the property and responsibility of the contractor.  

 
MATERIALS 

 
310.020 Composition of Mixture  The mixture shall be composed as directed in the job mix formula. The recycled 
asphalt pavement shall be processed by the Contractor so all material will be no larger than 37.5 mm [1.5 in] and 
stockpiled so as to minimize segregation. The stockpile shall be free of any materials not generally considered to be 
asphalt pavement. If additional material is required, the material will be supplied by the State or acquired from the 
Contractor through the Contract Modification process. 
 
A job mix formula shall be furnished by the Department establishing the percentage of emulsified asphalt cement, 
Portland Cement, aggregate, and water to be used in the mixture. The JMF additive proportions will be verified by 
taking a second recycled material sample once the stockpiles have been constructed.  
 
Emulsion, water, aggregate and Portland Cement shall be added in percentage by weight and verified by tank 
checks done in accordance with the minimum quality control frequencies. Cement additive may be done in dry form 
or introduced as a cement slurry. 
 
310.021 Emulsified Asphalt  The emulsified asphalt shall be grade MS-2, MS-4, CSS-1, or HFMS-2 meeting the 
requirements of Section 702.04 - Emulsified Asphalt. 
 
310.022 Portland Cement  Portland Cement shall be Type I or II meeting the requirements of AASHTO M85. 
 
310.023 Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other 
organic or chemical substances.   
 
310.024 New Aggregate  New aggregate, if required by the contract or job mix, shall meet the requirements of 
Section 411.02 - Untreated Aggregate Surface Course.  

 
EQUIPMENT 

 
310.030 Mixing Plant  The mixing plant shall be of sufficient capacity and coordinated to adequately handle the 
proposed construction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shall be used.  If a 
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drum mixing plant is used it shall meet the requirements of Section 401.07. The mixing plant shall be capable of 
producing a uniform mixture meeting the requirements of the job mix formula.  
 
310.031 Hauling Equipment  Trucks used for hauling the mixture shall meet the requirements of Section 401.08. 
 
310.032 Bituminous Pavers  Pavers shall meet the requirements of Section 401.09. 
 
310.033 Rollers  Rollers shall meet the requirements of Section 401.10. 
 

CONSTRUCTION REQUIREMENTS 
 
310.040 Mixing  The recycled asphalt pavement shall be delivered to the mixer at a temperature of not less than 
10°C [50°F]. The emulsified asphalt shall meet the mixing temperature requirements listed in Section 702.05 - 
Application Temperatures. Recycled pavement and emulsified asphalt, and cement shall be proportioned and the 
mixing time set to produce a mixture in which uniform distribution of the emulsified asphalt and coating of the 
recycled pavement is obtained. 
 
If a drum type mixing plant is used, the recycled asphalt pavement may be heated prior to being mixed with the 
emulsified asphalt to a temperature not to exceed 90°C [195°F]. 
 
Following mixing, the recycled asphalt pavement material shall be stockpiled and incorporated into the work. The 
material shall not be stockpiled for longer than 24 hours. 
 
310.041 Weather Limitations  The plant mixed recycled asphalt pavement shall be performed when:  
 

a. PM-RAP operations will be allowed between May 15th and September 15th inclusive in Zone 1 - Areas 
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. PM-RAP will 
be allowed between May 1st and September 30th inclusive in Zone 2 - Areas south of Zone 1 including 
the US Route 2 and Route 9 boundaries. 

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the 
recycling location, is 10°C [500F] and rising. 

c. When there is no standing water on the surface. 
d. During generally dry conditions, or when weather conditions are such that proper pulverizing, adding, 

mixing, and curing can be obtained using proper procedures, and when compaction can be 
accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be above 0°C [320F].  
 
310.042 Spreading and Finishing  The mixture shall be spread and finished in accordance with Section 401.15. 
Total layer thickness greater than 100 mm [4 in] will be placed in 2 lifts. 
 
310.043 Compaction  Compaction of the mixture shall be in accordance with Section 401.16. Rolling may be 
delayed to avoid lateral displacement as directed by the Resident. See also Section 310.051.  
 
310.044 Joints  Joints shall be constructed in accordance with Section 401.17. 
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310.045 Surface Tolerances  The surface tolerances shall be as specified in Section 401.101, except that the 
maximum allowable variation shall be 10 mm [?  in]. The surface tolerance in existing gravel areas covered by 
PMRAP, with no additional gravel, shall be ± 10 mm [?  in]. 

 
TESTING REQUIREMENTS 

 
310.050 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of Section 
106.6 - Acceptance and this Section.  The Contractor shall not begin recycling operations until the Department 
approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle conference 
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic 
control.  A copy of the QC random numbers to be used on the project shall be provided to the Resident.  All field 
and plant supervisors including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited to, the 
following: 

 
a. JMF(s). 
b. Mixing details, pugmill type, production rates, material processing. 
c. Make and type of paver(s). 
d. Make and type of rollers including weight, weight per inch of steel wheels, and average contact pressure 

for pneumatic tired rollers. 
e. Testing Plan. 
f. Transportation including process for ensuring that truck bodies are clean and free of debris or 

contamination that could adversely affect the finished product, type of release agent used (if required) 
g. Laydown operations including procedures for mix design modification, avoiding recycling and curing in 

inclement weather, material yield monitoring, methods to ensure that segregation is minimized, 
longitudinal joint construction, procedures to determine the maximum rolling and placing speeds based 
on field quality control, and achieving the best possible smoothness. 

h. Methods for protecting the finished product from damage and procedures for any necessary corrective 
action. 

i. Method of grade checks. 
j. Examples of Quality Control forms. 
k. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor experienced 

and knowledgeable with the process. 
l. Method for calibration/verification of density gauge. 
m.  A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures.  
n. Stockpile procedures including method of moisture control. 

 
The Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
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The Contractor shall sample, test, and evaluate the PMRAP process in accordance with the following procedures 
and minimum frequencies: 

 
MINIMUM QUALITY CONTROL FREQUENCIES 

 
Test or Action Frequency Test Method 

Density 1 per 300 m [1000 ft] / lane     ASTM  D 2950 
Air Temperature 4 per day at even intervals  

Surface Temperature At the beginning and end of 
each days operation 

 

Yield of all materials (Both the 
daily yield and yield since last 

test) 

 
4 per day at even intervals 

 
 

  
 

The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate technician, and 
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when 
otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, including randomly 
sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 
 

a.  The computed yield differs from the approved Job Mix Formula by 10% or more.  
b.  The Contractor fails to follow the approved QCP. 
c.   The Contractor fails to achieve 98% density after corrective action has been taken.    
 

Recycling operations shall not resume until the Contactor and the Department agree on the corrective action to be 
taken. 

 
310.051 Test strip  The contractor shall assemble all items of equipment for the recycling operation on the first day 
of the recycling work. The Contractor shall construct a test strip for the project at a location approved by the 
Resident. The test strip section is required to:  
 

a. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions; 

b. Determine the effect on the grading of the recycled material by varying the forward speed of the paving 
machine; and; 

c. Determine the sequence and manner of rolling necessary to obtain the compaction requirements and 
establish a target TMD. The Contractor and the Department will calibrate their respective gauges at this 
time.  

 
The test strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half-road width). 
 
Full PMRAP production will not begin until an acceptable test strip has been constructed. If a test strip fails to meet 
the requirements of this specification, the Contractor will be required to repair or replace the test strip to the 
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satisfaction of the Resident. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s 
expense. 
Quality Assurance density testing of the recycled material will be performed by the Department using the nuclear 
method.  After the test strip has been placed, it will be rolled as directed until the nuclear density readings show an 
increase in density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  The test strip density will be used as 
the target density for the recycled material. The remaining PMRAP material shall be compacted to a minimum 
density of 98% of the target density as determined in the control section. 

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 600 m [2000 ft] / lane ASTM  D 2950 
 
310.052 Repairs  Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from 
damage caused by traffic, weather or environmental conditions, or caused by the Contractor’s operations or 
equipment, shall be completed at no additional cost to the Department.  
 
Low areas will be repaired using a hot mix asphalt shim course. Areas up to 25mm [1 in] high can be repaired by 
milling or shimming with hot mix asphalt. Areas higher than 25mm [1 in] will be repaired using a hot mix asphalt 
shim. All repair work will be done with the Resident’s approval at the Contractor’s expense. 
 
310.06 Curing  No new hot mix asphalt pavement or additional layers of PM-RAP shall be placed on the recycled 
asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once the PM-RAP has 
been placed in the roadway. When weather conditions are unfavorable, the curing period may be extended by the 
Resident. 
 
310.07 Method of Measurement  Plant Mixed Recycled Asphalt Pavement shall be measured by the square meter 
[square yard]. 
 
310.08 Basis of Payment   The accepted quantity of Plant Mixed Recycled Asphalt Pavement will be paid for at the 
contract unit price per square meter [square yard], complete in-place which price will be full compensation for 
furnishing all equipment and labor for removing existing pavement, regrading and compacting existing gravel base, 
processing, mixing, testing, placing, and compacting, excess material relocation, and for all incidentals necessary to 
complete the work.  
 
Payments will be made under: 
  
      Pay Item         Pay Unit 
 
310.23 - 75mm [3 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.24 - 100mm [4 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.25 - 125mm [5 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
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                                     SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT OVERLAY 

Desc. of Grad.            Bit Cont.             Total          No. Of              Comp.   
Course           Design    Item Number      % of Mix   Thick        Layers  Notes   

PMRAP Treated Areas 
135mm HMA Mainline Travelway 
and Full Depth Shoulder Sections  

 
Wearing            12.5mm  403.208  N/A   35mm            1               5,7,12,22                            
Base                 12.5mm  403.213  N/A   40mm            1               5,7      
Base                 19.0mm           403.207           N/A                 60mm            1               5,7,11                   

PMRAP Treated Areas 
75mm HMA Normal Shoulder Sections 

Wearing            12.5mm  403.208  N/A   35mm            1               5,7,12  
Base                 12.5mm  403.213  N/A   40mm            1               5,7                  

100mm HMA  
Full Construction Sections 

Side Roads 
Wearing            12.5mm  403.208  N/A   40mm            1               5,7,12  
Base                 19.0mm           403.207           N/A                  60mm           1               5,7,11                 

Drives, Misc. 
Wearing   9.5mm  403.209  N/A              50mm         2/more         2,3,9,10,13           

                                                   
                                                  COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS.  
5.  The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix         
     placed under this contract.  
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C.                                                                         
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used                 
      for this item. 
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the                  
      contractor. 
12.  A mixture meeting the gradation of 9.5 mm hot mix asphalt may be used at the option of the          
       contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB  content       
      of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for PGAB content  
      and gradation may be substituted for this item. A job mix formula shall  be submitted to the   
      department for approval. 
22. The final pavement surface shall be evaluated for smoothness in accordance with the                     
      Standard Specifications, revision of December 2002, Section 402 - Pavement Smoothness. 
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Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing 
pavement and the Plant Mixed Asphalt surface at a rate of approximately 0.08 L/m², and on milled 
pavement approximately  0.2 L/m²,  prior to placing a new course. A fog coat of emulsified asphalt shall 
be applied between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m².    
 
Tack used between new layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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SPECIAL PROVISION 
SECTION 534 

PRECAST STRUCTURAL CONCRETE 
(Precast Structural Concrete Box Culverts) 

 
534.10  Description.  The Contractor shall design, manufacture, furnish, and install 
elements, precast structural concrete box culverts and associated wings, headwalls, and 
appurtenances, in accordance with the contract documents.   
 
534.20  Materials.  Structural precast elements for the box culvert and associated precast 
elements shall meet the requirements of the following Subsection: 
 

Structural Precast Concrete Units     712.061  
 
Grout, concrete patching material, and geotextiles shall be one of the products listed on 
the Department's list of prequalified materials, unless otherwise approved by the 
Department. 
 
534.30  Design Requirements.   The Contractor shall design the precast structural 
concrete structure in accordance with the AASHTO Standard Specifications for Highway 
Bridges, current edition, by either the Load Factor Design (LFD) or Load and Resistance 
Factor Design (LRFD) method. The design live load shall be as follows: MS-22.5 (HS-
25) for LFD method, *modified HL-93 Strength I for LRFD method. *(modify HL-93 by 
increasing all wheel loads by a factor of 1.25) 
 
The Contractor shall submit design calculations and shop drawings for the precast 
structure to the Department for approval.  A Registered Professional Engineer, licensed in 
accordance with State of Maine laws, shall sign and seal all design calculations and 
drawings.  The Contractor shall submit a bridge rating on the Department's Standard 
Bridge Rating Summary Sheet with the design calculations.  Drawings shall conform 
with Subsection 105.7 - Working Drawings. 
 
The Contractor shall submit the following items for review by the Resident at least ten 
working days prior to production: 
 
A)  The name and location of the manufacturer. 
B)  Method of manufacture and material certificates. 
C)  Description of method of handling, storing, transporting, and erecting the members 
(including connection to the existing box culvert). 
D)  Shop Drawings with the following minimum details: 
 
 
1)  Fully dimensioned views showing the geometry of the members, including all 
projections, recesses, notches, openings, block outs, and keyways. 
2) Details and bending schedules of reinforcing steel including the size, spacing, and 
location.  Reinforcing provided under lifting devices shall be shown in detail. 
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3)  Details and locations of all items to be embedded. 
4)  Total mass (weight) of each member. 
 
534.40  Construction Requirements.  The applicable provisions of Subsection 535.10 - 
Methods and Equipment and Subsection 535.20 - Forms and Casting Beds shall be met. 
 
Manufacture of Precast Units  The internal dimensions shall not vary by more than 1 
percent from the design dimensions or 38 mm [1 1/2 inch], whichever is less.  The 
haunch dimensions shall not vary by more than 19 mm [3/4 inch] from the design 
dimension.  The dimension of the legs shall not vary by more than 6 mm [1/4 inch] from 
the dimension shown on the approved shop drawings. 
 
The slab and wall thickness shall not be less than the design thickness by more than 6 
mm [1/4 inch].  A thickness greater than the design thickness shall not be cause for 
rejection.  
 
Variations in laying lengths of two opposite surfaces shall not be more than 15 mm [5/8 
inch] in any section, except where beveled ends for laying of curves are specified. 
 
The under-run in length of any section shall not be more than 12 mm [1/2 inch]. 
 
The cover of concrete over the outside circumferential reinforcement shall be 50 mm [2 
inch] minimum. The concrete cover over the inside reinforcement shall be 38 mm [1 1/2 
inch] minimum.  The clear distance of the end of circumferential wires shall not be less 
than 25 mm [1 inch] or more than 50 mm [2 inch] from the end of the sections. 
Reinforcement shall be single or multiple layers of welded wire fabric or a single layer of 
deformed billet steel bars.  
 
Welded wire fabric shall meet the space requirements and contain sufficient longitudinal 
wires extending through the section to maintain the shape and position of the 
reinforcement.  Longitudinal distribution reinforcement may be welded wire fabric or 
deformed billet steel bars which meet the spacing requirements. The ends of the 
longitudinal distribution reinforcement shall be not more than 75 mm [3 inch] from the 
ends of the sections. 
 
The inside circumferential reinforcing steel for the haunch radii or fillet shall be bent to 
match the radii or fillets of the forms. 
 
Tension splices in the reinforcement will not be permitted.  For splices other than tension 
splices, the overlap shall be a minimum of 300 mm [12 inch] for welded wire fabric or 
billet steel bars. The spacing center to center of the circumferential wires in a wire fabric 
sheet shall be not less than 50 mm [2 inch] or more than 100 mm [4 inch]. For the wire 
fabric, the spacing center to center of the longitudinal wires shall not be more than 200 
mm [8 inch]. The spacing center to center of the longitudinal distribution steel for either 
line of reinforcing in the top slab shall be not more than 375 mm [15 inch]. 
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The members shall be free of fractures. The ends of the members shall be normal to the 
walls and centerline of the section, within the limits of variation provided, except where 
beveled ends are specified. The surfaces of the members shall be a smooth steel form or 
troweled surface finish, unless a form liner is specified.  The ends and interior of the 
assembled structure shall make a continuous line of members with a smooth interior 
surface.  
 
Defects which may cause rejection of precast units include the following: 
 
1)  Any discontinuity (crack or rock pocket etc.) of the concrete which could allow 
moisture to reach the reinforcing steel. 
2)  Rock pockets or honeycomb over 4000 mm² [6 square inch] in area or over 25 mm [1 
inch] deep. 
3)  Edge or corner breakage exceeding 300 mm [12 inch] in length or 25 mm [1 inch] in 
depth. 
4)  Extensive fine hair cracks or checks. 
5)  Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure as measured by accepted industry standards. 
 
The Contractor shall store and transport members in a manner to prevent cracking or 
damage.  The Contractor shall not place precast members in an upright position until a 
compressive strength of at least 30 mPa [4350 psi] is attained. 
 
Installation of Precast Units  The Contractor shall not ship precast members until 
sufficient strength has been attained to withstand shipping, handling and erection stresses 
without cracking, deformation, or spalling (but in no case less than 30 mPa  [4350 psi].  
 
The Contractor shall set precast members on 12 mm [1/2 inch] neoprene pads during 
shipment to prevent damage to the section legs. The Contractor shall repair any damage 
to precast members resulting from shipping or handling by saw cutting a minimum of 12 
mm [1/2 inch] deep around the perimeter of the damaged area and placing a polymer-
modified cementitious patching material. 
 
When footings are required, the Contractor shall install the precast members on concrete 
footings that have reached a compressive strength of at least 20 mPa  [2900 psi].  The 
Contractor shall construct the completed footing surface to the lines and grades shown on 
the plans.  When checked with a 3 m [10 foot] straightedge, the surface shall not vary 
more than 6 mm [1/4 inch] in 3 meters [10 foot].  The footing keyway shall be filled with 
a non-shrink flowable cementitious grout with a design compressive strength of at least 
35 mPa [5075 psi]. 
 
The Contractor shall fill holes that were cast in the units for handling, with either 
Portland cement mortar, or with precast plugs secured with Portland cement mortar or 
other approved adhesive.  The Contractor shall completely fill the exterior face of joints 
between precast members and between precast members and the existing box culvert with 
an approved material and cover with a minimum 300 mm [12 inch] wide joint wrap.  The 
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surface shall be free of dirt and deleterious materials before applying the filler material 
and joint wrap.  The Contractor shall install the external wrap in one continuous piece 
over each member joint, taking care to keep the joint wrap in place during backfilling.  
The Contractor shall seal the joints between the end unit and attached elements with a 
non-woven geotextile. The Contractor shall install and tighten the bolts fastening the 
connection plate(s) between the elements that are designed to be fastened together as 
designated by the manufacturer, including the connection to the existing box culvert. 
 
Final assembly shall be approved by the manufacturer’s representative prior to 
backfilling.  The Contractor shall backfill the structure in accordance with the 
manufacturer’s instructions and the Contract documents.  The Contractor shall uniformly 
distribute backfill material in layers of not more than 200 mm [8 inch] depth, loose 
measure, and thoroughly compact each layer using approved compactors before 
successive layers are placed.  The Contractor shall compact granular borrow backfill in 
accordance with Subsection 203.12 - Construction of Earth Embankment with Moisture 
and Density Control, except that the minimum required compaction shall be 95 percent of 
maximum density as determined by AASHTO T99, Method C or D.  The Contractor shall 
place and compact backfill without disturbance or displacement of the wall units, keeping 
the fill at approximately the same elevation on both sides of the structure.  Whenever a 
compaction test fails, the Contractor shall not place additional backfill over the area until 
the lift is re-compacted and a passing test achieved. 
  
The Contractor shall use hand operated compactors within 1.5 m [5 foot] of the precast 
structure as well as over the top until it is covered with at least 300 mm [12 inch] of 
backfill. Equipment in excess of 11 Mg [12 tons] shall not use the structure until a 
minimum of 600 mm [24 inch] of backfill cover is in place and compacted. 
  
534.50 Method of Measurement.  The Department will measure Precast Structural 

Concrete Box Culvert for payment per Lump Sum each, complete in place and 
accepted. 

 
534.60  Basis of Payment.  The Department will pay for the accepted quantity of Precast 
Structural Concrete Box Culvert at the Contract Lump Sum price, such payment being 
full compensation for all labor, equipment, materials, professional services, and 
incidentals for furnishing and installing the precast concrete elements and accessories.  
Structural excavation, falsework, reinforcing steel, jointing tape, grout, cast-in-place 
concrete fill or grout fill for appurtenances is incidental to the Lump Sum pay item.  
Backfill material and membrane waterproofing will be measured and paid for separately 
under the provided Contract pay items.  Pay adjustments for quality level will not be 
made for precast concrete. 
 
Payment will be made under: 
 
 Pay Item             Pay Unit 

534.71 Precast Concrete Box Culvert (Sta 11+061.270) Lump Sum 



Town:  Orrington 
PIN:  5974(00) 

Date:  August 20, 2004 
 
 

SPECIAL PROVISIONS 
SECTION 603 

PIPE CULVERTS AND STORM DRAINS 
(Polyethylene) 

 
This section is amended by addition of the following: 

 
 

Basis of Payment.  Payment shall be in accordance with Subsection 603.12. 
 

Payment will be made under: 
 

Pay Item         Pay Unit 
 
603.1991 600 mm Corrugated Polyethylene Pipe M  
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 Town:  Orrington 
 PIN:  5974(00) 
 Date:  August 20, 2004 
 
 
 SPECIAL PROVISION 
     SECTION 604    
 
 MANHOLES AND CATCH BASINS 

(Behind Curb Catch Basin) 
 
This section is amended by addition of the following: 
 
Description.  This work shall consist of constructing manholes and catch basins in accordance with the 
requirements of Section 604 of the Standard Specifications and the Standard Details as applicable. 
 
Materials.   The catch basin frame and lid shall conform to the Neenah Foundry Company Item R-3303 or an 
approved equal. 
 
 CONSTRUCTION REQUIREMENTS 
 
Method of Measurement.   Measurement shall be in accordance with Subsection 604.05. 
 
Basis of Payment.  Payment shall be in accordance with Subsection 604.06. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
 
604.2402   Behind Curb Catch Basin Each 
 
 



Town:  Orrington 
PIN:  5974(00) 

Date:  August 20, 2004 
 
 

SPECIAL PROVISIONS 
SECTION 604 

MANHOLES AND CATCH BASINS 
(Large Type) 

 
This section is amended by addition of the following: 

 
Description.  This work shall consist of constructing catch basins and manholes in 

accordance with the requirements of Section 604 of the Standard Specifications and as 
shown on the special details of the plans. 
 

CONSTRUCTION REQUIREMENTS 
 

Method of Measurement.  Measurement shall be in accordance with Subsection 
604.05. 
 

Basis of Payment.  Payment shall be in accordance with Subsection 604.06. 
 

Payment will be made under: 
 

Pay Item         Pay Unit 
 
604.096 1500 mm Catch Basin Type B1-C Each  
 



  July 1, 1998 
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SPECIAL PROVISION 
SECTION 606 
GUARDRAIL 

(Remove and Dispose) 
 
This Section of the Standard Specifications is amended by the addition of the following: 
 
Description  This work shall consist of the removing and disposing of existing beam guardrail, as 
indicated on the plans. 
 

CONSTRUCTION REQUIREMENTS 
 
General  The existing guardrail shall be removed and shall become the property of the Contractor to 
be disposed of off the project. 
 
Method of Measurement  Guardrail, Remove and Dispose, will be measured by the meter [foot] of 
rail. 
 
Basis of Payment  The quantity of Guardrail, Remove and Dispose, will be paid for at the contract 
unit price per meter [foot]. 
 
Payment will made under: 
 
 Pay Item                 Pay Unit 
 
606.363  Guardrail, Remove and Dispose                     Meter [Foot] 
 
 





Orrington 
5974.00 

October 2, 2004 
 

SPECIAL PROVISIONS 
SECTION 621 
LANDSCAPE 

(Plant Species Specification and Quantities List) 
 

The following list of items provides the estimated quantities for use on this project. The scientific 
name of the plant material is provided along with the common name in parenthesis. 
 
The contractor shall follow the latest MDOT Standard Specifications for landscape materials and 
installation procedures (sec 621).  
 
The MDOT Landscape Architect or his designee will be available to inspect plant materials and 
stake the location of plant materials at the time of planting.  
 
Items 621.037 & 621.397shall be planted in continuous mulched beds 4’ o.c., items 621.546 & 
621.552 will be in mulched beds 6’ o.c.  
 
 
ITEM NO Description Unit Quantity Total 
621.037 Evergreen Trees (5’-6’) B&B Ea  40 
 Thuja o. nigra (Dark American Arborvitae)  40  
621.126 Sm Deciduous Trees (6’-8’) con. Ea  7 

 Malus Snowdrift (Snowdrift Crabapple)  7  
621.249 Lg Deciduous Trees ( 6’-8’) con Ea  10 

 Acer rubrum (Red Maple )  5  
 Fraxinus americana (White Ash )  5  
621.273 Lg Deciduous Trees (2”-21/2” cal) B&B Ea  10 
 Acer rubrum (Red Maple)  5  
 Acer saccharum (Sugar Maple)  5  
621.397 Dwarf Evergreens 18”-24” B&B Ea  12 
 Taxus media Hatfield Yew)  12  
621.546 Deciduous Shrubs 2’-3’ con Ea  24 
 Philadelphus coronaries (Mockorange)  24  
621.552 Deciduous Shrubs 3’-4’ con Ea  12 
 Syringa vulgaris (Common Lilac)  12  
621.80 Establishment Period LS  1 

 
 



Town:  Orrington 
PIN:  5974.00 

Date:  August 20, 2004 
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SPECIAL PROVISION 
SECTION 642 

STEPS 
 
Conform to the relevant provisions of the Standard Specifications Section 642 with the 
following additions: 
 
642.04 Basis of Payment 
 
(add:) 
 
The accepted quantity for cast-in-place concrete steps shall also include full 
compensation for any and all excavation of existing materials and structural backfill 
required for placement.  This labor, materials, and all other incidentals necessary to 
complete the work shall be considered incidental to the Pay Item 642.17.
 



                                                                                Special Provision 
Section 652 

Maintenance of Traffic(Traffic Control) 
December 10, 2001 

Supercedes April 24, 1998 
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 
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JANUARY 26, 2004 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 
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The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary soil 
erosion and water pollution control measures associated with this work shall be addressed in the 
SEWPCP. 

 

1)  This project is in the Penobscot River watershed, which is listed as an Outstanding River 
Segment near the project and is considered SENSITIVE in accordance with the BMP Manual.  
The Contractor’s SEWPCP shall comply with Section II.B., Guidelines for Sensitive 
Waterbodies in the BMP Manual. 

 

2)  Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

 

3)  The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

 

4)  If water is flowing within the drainage system, the water shall be diverted to a stable 
area or conduit and work shall be conducted in the dry.  The Contractor’s plan shall address 
when and where the diversions will be necessary.  

 

5)  Dust control items other than those under Standard Specification, Section 637 – Dust Control 
, if applicable, shall be included in the plan. 

 

6)  Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 
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JANUARY 26, 2004 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 
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7)  Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

 

8)  Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or 
prior to a storm event, whichever is sooner.   

 

9)  After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product for 
over-winter temporary erosion control will be incidental to the contract and be paid for as part of 
Pay Item 656.75. 

 

10)  All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis. 

 

11)  Erosion control blanket shall be installed in the bottoms of all ditches except where a stone 
lining is planned.  Seed shall be applied prior to the placement of the blanket. 

 

12)  If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 9. Hay Bale Temporary Check Dams are not allowed.  Delete all reference to them in 
Section 9. 

 

13)  Water flow shall be maintained at all times. 

 

14)  The SEWPCP shall describe the containment method for removal of the existing culverts, 
including installation of cofferdams and dewatering procedures. 

 

15)  A cofferdam sedimentation basin is required if cofferdams are used.  The basin shall be 
located in an upland area where the water can settle and seep into the ground or be released 
slowly to the resource in a manner that will not cause erosion.  The location of such a cofferdam 
sedimentation basin shall be addressed in the SEWPCP.   



 
 
 

PIN #:  5974.00             Location:  Orrington         Permit Member:  Rhonda Poirier                       
 Photographs  ⌧  Database/Projex  ⌧ Package to ENV Coordinator: 1/28/04  

 

                        

 
⌧   HISTORIC AND CULTURAL RESOURCES   

 MHPC Historic Resources      N/A �     Applicable⌧  Approved   ⌧ 
 MHPC Archeological Resources   N/A �     Applicable⌧   Approved   ⌧ 
 Advisory  Council on Hist Preservation       N/A ⌧     Applicable� Approved   � 
 NPS Recordation            N/A ⌧     Applicable� Approved   � 
 State Recordation    N/A ⌧     Applicable�    Approved   � 

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A ⌧     Applicable� Approved   � 

        LAWCON 6(f)            N/A ⌧     Applicable�  Approved   � 
 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable � Approved �    
 

⌧ Local Zoning, Title 30-A, Section 4325-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 
�   No ⌧ If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes �   No ⌧   If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved �   
 

⌧Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable � Approved �  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �  
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable � 
 

 ⌧ Environmental Protection Agency (EPA), National Pollutant Discharge Elimination System (NPDES) 
  N/A  ⌧     Applicable �  NOI Submitted �       

 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧ Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  � 
   Exempt  � (Must use erosion and sediment control and not block fish passage.) 
   PBR    ⌧    Approved ⌧   
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Tier 3  �    Approved �   

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.    
   No permit required  � 
   Category 1 ⌧   Approved  ⌧  
   Category 2 �   Approved �    
   Category 3�   Approved �  

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision  ⌧  n/a � 
Dates instream work is allowed: 6/1 - 9/30 during low flow. 

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 

*  Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 
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Chapter 305: PERMIT BY RULE Section 11
State Transportation Facilities

1. Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources 
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this chapter, and generally has less of an impact on the environment than an activity requiring an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 
standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity. 

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

(1) Type of resource. For some types of activities, the availability of a PBR is affected by the type 
of natural resource in or adjacent to which the activity is proposed. For example, an applicant 
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only 
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the 
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the 
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available 
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife 
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification 
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 
and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized territories) and DEP regional offices. If the activity is located in essential
habitat, IF&W must be contacted to request and obtain a "certification of review and approval".

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on 
the activity. The notification must be on a form provided by the DEP and must include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 
delivered to the DEP and date stamped by the department.

C. Effective period

(1) Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity. 

There are three exceptions regarding the effective date of an approved PBR:
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed 
or supervised by individuals currently certified in erosion control practices by the DEP are 
exempt from the 14 day waiting period. To be certified in erosion control practices, an 
individual must successfully complete all course requirements of the Voluntary Contractor 
Certification Program administered by the DEP's Nonpoint Source Training and Resource 
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of 
Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained. 

NOTE: Activities that are part of a larger project may require other permits from the DEP also. 
These other laws may prohibit the start of construction of any part of the project unless 
a permit under that law is obtained. In these cases, while not a violation of this rule, 
starting work on a PBR approved activity would be a violation of those other applicable 
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that 
a PBR for "Replacement of structures" under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal
requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal 
wetland or international boundary water, the applicant should contact the Bureau of Parks and 
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will 
involve work below the mean high water line in navigable waters of the United States, the 
applicant should contact the Army Corps of Engineers (623-8367).

D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and 
standards set forth in this chapter, the DEP may require an individual permit application to be filed 
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in 
writing within the 14 calendar day waiting period described in sub-section (C) above. When the 
DEP notifies an applicant than an individual permit is required, no work may be conducted unless 
and until the individual permit is obtained.

E. Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 
performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts 
contrary to the provisions of a permit. The person, his or her agent, or both, may be held
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responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the 
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 
been filed with and/or approved by the DEP;

(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become 
effective prior to the beginning of the activity; or

(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are 
subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for 
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 
Natural Resources Protection Act if he or she is authorized to represent a municipality in 
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).
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Chapter 305  Section 11

State transportation facilities

A. Applicability

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing 
or preconstruction engineering, and associated technical support services. 

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be altered by the activity must be taken before work on the site 
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment prior to the notification being filed with the DEP. The activity must 
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with 
the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges Revision of April 1995 and with the Department of Transportation's Best Management 
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained 
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines 
in any natural resource.

(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a 
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a 
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any 
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of 
natural resources per mile of roadway (centerline measurement) provided that the following 
impacts are not exceeded within the 15,000 square foot area:
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish
habitat; or 

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 
habitat; or

(c) 1,000 square feet of a great pond.

All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

(8) The activity may not permanently block any fish passage in any watercourse containing fish. 
The applicant must improve passage beyond what restriction may already exist unless the 
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic 
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary 
for completion of work within the limits of construction.

(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and 
location of the activity, with the exception of culvert installation, the applicant must divert flow 
away from the activity while work is in progress.

(a) Diversion may be accomplished by the use of stable, inert material. No more than two 
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of 
the activity, and the stream bottom must be restored to its original condition.

(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet 
must be located and operated such that erosion or the discharge of sediment to the water is 
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 
stream diversion can be obtained from the on site Construction Manager.

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 
travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 
platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation. 
Any debris generated during the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq.
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at 
low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to 
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary roads 
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt, 
except as necessary to protect work in progress or as required for bridge maintenance activities. 
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the 
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be 
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked, 
and prior to any storm event, using temporary or permanent measures such as the placement of 
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 
with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps 
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control 
measures, where planned for, must be in place prior to the commencement of an activity, but 
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 
from the on site Construction Manager.
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is 
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting all disturbed areas must be implemented within 
30 days from the time the areas were last actively worked, or for fall and winter activities by 
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation 
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside 
of the area covered by any road or structure construction, it must be reestablished immediately 
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new 
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot 
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in 
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 
context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established 
channel.

(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body.

(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or 
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995.
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005

Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT

STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the
terms and conditions of this general permit and on the attached DEFINITION OF
CATEGORIES sheets, are either non-reporting (provided required local and state permits are
received), or are reporting, to be screened by the Corps and Federal Resource Agencies for
applicability under the general permit. This general permit does not affect the Corps individual
permit review process or activities exempt from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of
the United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of
1899) and the discharge of dredged of fill material into waters of the United States (regulated by
the Corps under Section 404 of the Clean Water Act), and the transportation of dredged material
for the purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine
Protection, Research and Sanctuaries Act).

PROCEDURES:

A. State Approvals

For projects authorized pursuant to this general permit that are also regulated by the State of
Maine, the following state approvals are also required and must be obtained in order for this
general permit authorization to be valid (applicants are responsible for ensuring that all required
state permits and approval have been obtained):

(a) Maine Department of Environmental Protection (DEP):  Natural Resources Protection
Act permit, including permit-by-rule and general permit authorizations; Site Location and
Development Act permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation:  Land Use Regulation Commission (LURC) permit.
(c) Maine Department of Marine Resources:  Lease.
(d) Bureau of Public Lands, Submerged Lands:  Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may
still be authorized by this general permit.
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B. Corps Authorizations : Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the
attached DEFINITION OF CATEGORIES sheets and that meets all of this permit's other
conditions, does not require separate application to the Corps of Engineers. If the State or the
Corps does not contact the applicant for PBRs and Tier One permits during the State’s Tier One
30-day review period, Corps approval may be assumed and the project may proceed. Refer to the
Procedures Section at Paragraph E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects
only (see special condition 5). Also note that Category I does not apply to projects occurring
in a component of, or within 0.25 miles up and downstream of the main stem or tributaries
of a river segment of the National Wild and Scenic River System (see condition 11, and page
9 for the listed rivers in Maine).

There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is
eligible for Corps authorization under this PGP in accordance with the review thresholds and
conditions contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening
or an individual permit review if there are concerns for the aquatic environment or any other
factor of the public interest (see special condition 4 on Discretionary Authority). The Corps
review or State/Federal screening process may also result in project modification, mitigation or
other special conditions necessary to minimize impacts and protect the aquatic environment as a
requirement for PGP approval.

C. Corps Authorization: Category II (Reporting – requiring screening)

APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES
sheets), the Corps, State, and Federal Resource Agencies will conduct joint screening meetings
to review applications. If projects are concurrently regulated by the DEP or LURC, applicants do
not need to submit separate applications to the Corps. For projects not regulated by DEP or
LURC, applicants must submit an application to the Corps Maine Project Office for a case-by-
case determination of eligibility under this general permit (Category II). Category II projects
may not proceed until written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will
be coordinated with the National Park Service (see special condition 11, and page 9 for listed
rivers in Maine).
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There are also restrictions on other national lands or concerns which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they
apply to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:

(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and
calculations of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(i) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);

(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,
2) existing and proposed water depths,
3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and
occurrences of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),
8) shellfish survey, and
9) sediment testing, including physical, chemical and biological testing.  For projects

proposing open water disposal, applicants are encouraged to contact the Corps as early as
possible regarding sampling and testing protocols.

The Corps may request additional information.  Dredging applicants may be required to conduct
a shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing.  Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps . The
joint screening meeting for Category II projects will occur regularly at the Corps or State offices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's  review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority).  All Category II projects must receive written approval from the
Corps before work can proceed.  If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised.  If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f).  During the screening period, the Corps will
forward project information to MMS for their review.  MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office.  The DOI will have 15 calendar
days from the date MMS is in receipt of project information to determine if the baseline will be
affected.  No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date.  General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting – requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual
and cumulative adverse environmental impacts as determined by the Corps.
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of
this permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further
review has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work
and shall be applied to single and complete projects. All components of a single project
and/or all planned phases of multi-phased projects shall be treated together as constituting
one single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers . This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with
Section 106 of the National Historic Preservation Act.  Information on the location and
existence of historic resources can be obtained from the Maine Historic Preservation
Commission and the National Register of Historic Places.  Federally recognized tribes
(Penobscots, Passamaquoddys, Micmacs, and Maliseets) may know of the existence of
other sites that may be of significance to their tribes. See page 14 for historic properties
contacts.

Applicants with projects which will undergo the screening process (Category II) shall
submit a copy of their application materials, with the name and address of the applicant
clearly indicated,  to the Maine Historic Preservation Commission, 55 Capitol Street, State
House Station 65, Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for
the presence of historic and/or archaeological resources in the permit area that may be
affected by the proposed work. The Corps will then be notified by the Commission and/or



9/29/00 7

Tribe within 10 days if there are State and/or tribal concerns that the proposed work will
have an effect on historic resources. The applicant should include with their application to
the State or the Corps either a copy of their cover letter or a statement of having sent their
application material to the Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized
herein, encounters a previously unidentified archaeological or other cultural resource,
within the area subject to Department of the Army jurisdiction, that might be eligible for
listing in the National Register of Historic Places, he/she shall stop work and immediately
notify the District Engineer and the Maine Historic Preservation Commission and/or
applicable Tribe(s).

8. National Lands . Activities authorized by this general permit shall not impinge upon the
value of any National Wildlife Refuge, National Forest, or any area administered by the
National Park Service.

9. Endangered Species. No activity is authorized under this general permit which
- may affect a threatened or endangered species or a species proposed for such designation

as identified under the Federal Endangered Species Act (ESA),
- is likely to destroy or adversely modify the critical habitat or proposed critical habitat of

such species,
- would result in a 'take' of any threatened or endangered species of fish or wildlife, or
- would result in any other violation of Section 9 of the ESA protecting threatened or

endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed
species or critical habitat, is in the vicinity of the project and shall not begin work until
notified by the District Engineer that the requirements of the Endangered Species Act have
been satisfied and that the activity is authorized.  Information on the location of threatened
and endangered species and their critical habitat can be obtained from the U.S. Fish and
Wildlife Service and National Marine Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate
with the National Marine Fisheries Service (NMFS) in accordance with the 1996
amendments to the Magnuson-Stevens Fishery and Conservation Management Act to
protect and conserve the habitat of marine, estuarine and anadromous finfish, mollusks, and
crustaceans.  This habitat is termed "essential fish habitat (EFH)", and is broadly defined to
include "those waters and substrate necessary to fish for spawning, breeding, feeding, or
growth to maturity."  Applicants may be required to describe and identify potential impacts
to EFH based upon the location of the project, the activity proposed, and the species
present.  Conservation recommendations made by NMFS will normally be included as a
permit requirement by the Corps.  Information on the location of EFH can be obtained from
the NMFS regulations (50 CFR Part 600) (address listed on page 14) and on their web site
(http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of
the following rivers and streams, including all tributaries to the extent that they are
currently or were historically accessible for salmon migration:

St. Croix River Pleasant River Union River
Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers . Any activity that occurs in a component of, or within 0.25 mile
up or downstream of the main stem or tributaries of a river segment of the National Wild
and Scenic River System, must be reviewed by the Corps under the procedures of
Category II of this general permit regardless of size of impact.  This condition applies
to both designated wild and scenic rivers and rivers designated by Congress as study rivers
for possible inclusion while such rivers are in an official study status.  The Corps will
consult with the National Park Service (NPS) with regard to potential impacts of the
proposed work on the resource values of the Wild and Scenic River. The culmination of
this coordination will be a determination by the NPS and the Corps that the work: (1) may
proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is
required.  If preapplication consultation between the applicant and the NPS has occurred
whereby the NPS has made a determination that the proposed project is appropriate for
authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application.  The
address of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers
System (Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of
the confluence with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal
limits of any Corps navigation project than a distance of three times the project's authorized
depth (see attached map following page 16 for locations of these projects) shall be subject
to removal at the owner's expense prior to any future Corps dredging or the performance of
periodic hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence
or use of the activity authorized herein and no attempt shall be made by the permittee to
prevent the full and free use by the public of all navigable waters at or adjacent to the
activity authorized herein.

The permittee understands and agrees that, if future operations by the United States require
the removal, relocation, or other alteration, of the structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States.  No claim shall be made against the United States on account of any such
removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization.  Discharges of dredged or fill material into waters of the United States shall
be avoided and minimized to the maximum extent practicable, regardless of review
category.

16. Work in Wetlands .  Heavy equipment working in wetlands shall be avoided if possible,
and if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill.  Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland.  Temporary fill areas shall be restored to
their approximate original contours but not higher.  No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control.  Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials,
and of filtering fine sediment.  These devices shall be removed upon completion of work
and the disturbed areas shall be stabilized.  The sediment collected by these devices shall
be removed and placed at an upland location in a manner that will prevent its later erosion
into a waterway or wetland. All exposed soil and other fills shall be permanently stabilized
at the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed to withstand and to prevent the restriction of high flows,
to maintain existing low flows, and to not obstruct the movement of aquatic life
indigenous to the waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across
streams (NOTE: areas of fill and/or cofferdams must be included in total
waterway/wetlands impacts to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work
shall be conducted during the low flow period July 15 - October 1 in any year.  Projects
that are not to be conducted during that time period are ineligible for Category I and
shall be screened pursuant to Category II, regardless of the waterway and wetland fill
and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws.  If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of the
effective date of such revision or modification, or within a longer period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the
Environmental Protection Agency.  Applicants may presume that state water quality
standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas;
and 2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall
be avoided, and impacts to these areas shall be avoided or minimized to the maximum
extent practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the
vernal pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the
maximum extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under
the PGP, the following conditions apply:

1. If a cranberry bog is abandoned for any reason, the area must be allowed to convert to
natural wetlands unless an individual permit is obtained from the Corps of Engineers
allowing the discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.
3. No impoundment of perennial streams shall be allowed under this permit.
4. The project shall be designed and constructed to not cause flood damage on adjacent

properties.

26. Inspections .  The permittee shall permit the District Engineer or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to
ensure that the work is being performed in accordance with the terms and conditions of this
permit. The District Engineer may also require post-construction engineering drawings for
completed work, and post-dredging survey drawings for any dredging work. To facilitate
these inspections, the attached work notification form should be filled out and
returned to the Corps for all Category II projects.

27. Maintenance.  The permittee shall maintain the work or structures authorized herein in
good condition, including maintenance, to ensure public safety.  Dredging projects: note
that this does not include maintenance of dredging projects.  Maintenance dredging is
subject to the review thresholds described on the attached DEFINITION OF
CATEGORIES sheets and/or any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or
invasion of rights or any infringement of federal, state, or local laws or regulations. If
property associated with work authorized by the PGP is sold, the PGP authorization
is automatically transferred to the new property owner.  The new property owner
should provide this information to the Corps in writing.  No acknowledgement from
the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified,
suspended, or revoked, in whole or in part, pursuant to the policies and procedures of 33
CFR 325.7 and any such action shall not be the basis for any claim for damages against the
United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under
this permit, shall restore the wetland or waterway to its former condition without expense
to the United States and as directed by the Secretary of the Army or his authorized
representative.  If the permittee fails to comply with such a directive, the Secretary or his
designee may restore the wetland or waterway to its former condition, by contract or
otherwise, and recover the cost from the permittee.
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31. Special Conditions . The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest.  Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this
general permit, unless such abandonment is merely the transfer of property to a third party,
he/she must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed
activity in Corps jurisdiction associated with an on-going Corps of Engineers or
Environmental Protection Agency enforcement action until such time as the enforcement
action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept
applications or issue permits to any applicant with outstanding violations.

35. Emergency situations.  This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event.  In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting.  Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2).  Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to
commence) prior to the issuance date of this general permit, in reliance upon the terms
and conditions of the non-reporting category of the previous Maine PGP shall remain
authorized provided the activity is completed within twelve months of the date of
issuance of this general permit, unless discretionary authority has been exercised on a
case-by-case basis to modify, suspend, or revoke the authorization in accordance with
special condition 4.  The applicant must be able to document to the Corps satisfaction
that the project was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this general permit, for the previous
Maine SPGP and PGP, Nationwide permits, regional general permits, or letters of
permission shall remain authorized as specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3
(activities occurring before certain dates).

{PRIVATE}DISTRICT
ENGINEER__________________

DATE_________________



9/29/00 14

CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office
675 Western Avenue #3
Manchester, Maine 04351
207-623-8367
Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office
1033 South Main Street
Old Town, Maine 04468
207-827-5938
Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street
Boston, MA  02109
617-223-5203

Federal Endangered Species and Essential
Fish Habitat
National Marine Fisheries Service
One Blackburn Drive
Gloucester, Massachusetts 01939
978-281-9102
Fax # 978-281-9301

Maine Historic Preservation Commission
55 Capitol Street
State House Station 65
Augusta, Maine 04333
207-287-2132
Fax # 207-287-2335

Aroostook Band of Micmacs
P.O. Box 772
Presque Isle, Maine  04769
207-764-1972
Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation
Attn:  Tribal Council
P.O. Box 343
Perry, Maine  04667
207-853-2600
Fax # 207-853-6039

Houlton Band of Maliseet Indians
Attn:  Brenda Commander, Tribal Chief
Route 3 – Box 450
Houlton, Maine  04730
207-532-4273
Fax # 207-532-2660

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah
P.O. Box 301
Princeton, Maine 04668
207-796-2301
Fax # 207-796-5256

Penobscot Indian Nation
Richard  Hamilton, Chief
6 River Road
Indian Island Reservation
Old Town, Maine  04468
(207) 827-7776
Fax # 207-827-1137
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Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)
Natural Resources Division
Bureau of Land and Water Quality Control
State House Station 17
Augusta, Maine 04333
207-287-2111

Southern Maine Regional Office
312 Canco Road
Portland, Maine 04103
201-822-6300

Eastern Maine Regional Office
106 Hogan Road
Bangor, Maine 04401
207-941-4570

Maine Land Use Regulation Commission (LURC)
offices
22 State House Station
Augusta, ME  04333-0022
207-287-2631
800-452-8711 (call to obtain appropriate LURC
office)
Fax # 207-287-7439

Lakeview Drive
P.O. Box 1107
Greenville, ME  04441
207-695-2466
Fax # 207-695-2380

Northern Maine Regional Office
1235 Central Drive
Skyway Park
Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland, ME  04732-3600
207-435-7963
Fax # 207-435-7184

191 Main Street
East Millinocket, ME  04430
207-746-2244
Fax # 207-746-2243

(For CZM Determinations)
State Planning Office
Coastal Program
184 State Street
State House Station 38
Augusta, Maine 04333
207-287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands
22 State House Station
207-287-3061

Maine Department of Marine Resources
(For Aquaculture Leases)
McKown Point
Boothbay Harbor, Maine 04575
207-633-9500
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WORK START NOTIFICATION  FORM
(Minimum Notice: Two Weeks before Work Begins)

MAIL TO: U.S. Army Corps of Engineers, New England District
Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

A Corps of Engineers Permit (No. ) was issued to the permittee. The permit authorized the
permittee to 

The people (e.g., contractor) listed below will do the work, and they understand the permit's conditions
and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm: 

Business Address: 

Telephone Number: (          ) (          )

Proposed Work Dates: Start: Finish:

PERMITTEE'S SIGNATURE: DATE:

PRINTED NAME: TITLE:

FOR USE BY THE CORPS OF ENGINEERS

PM: Submittals Required:

Inspection Recommendation: 
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MITIGATION  WORK-START  NOTIFICATION  FORM
(Minimum Notice: Two Weeks Before Mitigation Work Begins)

************************************************************************************
MAIL TO: U.S Army Corps of Engineers, New England District

Regulatory Branch
Policy Analysis/Technical Support Section
696 Virginia Road
Concord, Massachusetts 01742-2751

************************************************************************************

Corps of Engineers Permit No. ( ) was issued to [insert name of permittee]. The permit
authorized the permittee to [insert brief description of the authorized work  and location].

The permit required compensatory mitigation.  [Briefly describe the requirements, including, if
applicable, submitting a final mitigation plan and monitoring reports.]

Those listed below will do the mitigation, including monitoring and remediation if required.  They
understand the requirements of the permit and the mitigation and monitoring plan.

PLEASE PRINT OR TYPE

Environmental Mitigation
Consultant/Scientist Contractor

Name of Person/Firm:

Business Address:

Telephone Number: (       ) (       )

Proposed Mitigation Work Dates: Start    Finish

PERMITTEE'S SIGNATURE:  DATE: 

PRINTED NAME:   TITLE: 

Corps PMs:




